CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

001 CONTRACT ID : 20050325001
03/25/05 10:00 AM DIVISION : 08
CONTRACT TIME : 890 Calendar Days

CONTRACT DESCRIPTION

for constructing the Additional Lanes (Grade, Drainage and 5
Bridges) on S.R.#8 (U.S.#80) from near S.R.#28W south of
Coatopa to S.R.#28E. Length 4.923 mi.

RANK

1 04008
2 19007
3 01007
4 13110

VENDOR NO./NAME

R. R. DAWSON BRIDGE COMPANY, LLC
SCOTT BRIDGE COMPANY, INC.
ALABAMA BRIDGE BUILDERS, INC.
MOUNTAIN STATES CONTRACTORS, LLC

DATE
PAGE

COUNTIES : SUMTER MARENGO

PROJECT (S) : NHF-0008 (524)

TOTAL % OVER

BID LOW BID

$ 27,425,166.80 100.0000%

$ 29,311,057.82 106.8765%

S 30,248,842.59 110.2959%

$ 31,906,755.41 116.3412%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 01007
|[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP| 294000.00000 294000.00| 294000.00000 294000.00] 294000.00000 294000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000.00 Per Acre) | |
(Approximately | \ |
0020 206A050 LUMP| 1600000.00000 1600000.00| 473500.00000 473500.00| 1000000.00000 1000000.00
Removal Of 0ld Bridge, Station 200+17. | | |
17 (Partial) | | |
0030 206D000O 363.000 LF | 13.20000 4791.60] 5.00000 1815.00] 5.00000 1815.00
Removing Pipe | \ |
0040 206D001 472.000 LF | 3.30000 1557.60] 2.00000 944.00] 2.00000 944.00
Removing Guardrail | \ |
0050 206E000 32.000 EACH| 852.50000 27280.00| 100.00000 3200.00] 100.00000 3200.00
Removing Headwalls | | |
0060 206E002 9.000 EACH] 1045.00000 9405.00 | 100.00000 900.00] 100.00000 900.00
Removing Junction Boxes | \ |
0070 206E008 2.000 EACH| 484.00000 968.00| 100.00000 200.00| 100.00000 200.00
Removing Guardrail End Anchor (All Type | | |
0080 210A000 233955.000 CUYD]| 1.93000 451533.15] 2.25000 526398.75] 2.25000 526398.75
Unclassified Excavation | | |
0090 210D00O 379352.000 CUYD| 3.58000 1358080.16| 3.00000 1138056.00] 3.00000 1138056.00
Borrow Excavation | | |
0100 210D025 50847.000 CUYD]| 3.58000 182032.26]| 4.00000 203388.00] 4.00000 203388.00
Borrow Excavation (Improved Roadbed) | |
0110 214A000 3827.000 CUYD| 6.60000 25258.20] 5.92000 22655.84| 5.00000 19135.00
Structure Excavation | | |
0120 214B0O01 1566.000 CUYD]| 36.30000 56845.80| 40.00000 62640.00 | 40.00000 62640.00
Foundation Backfill, Commercial | | |
0130 215A000 4588.000 CUYD| 40.00000 183520.00] 8.85000 40603.80] 15.00000 68820.00
Unclassified Bridge Excavation | \ |
0140 215B000 LUMP | 9900.00000 9900.00 | 60000.00000 60000.00 | 9000.00000 9000.00
Cofferdams Or Sheeting And Shoring, Sta | \ |
124+07.00 | \ |
0150 215B001 LUMP | 6600.00000 6600.00 | 40000.00000 40000.00] 6000.00000 6000.00
Cofferdams Or Sheeting And Shoring, Sta | \ |
141+65.00 | | |
0160 215B002 LUMP | 13200.00000 13200.00| 80000.00000 80000.00 | 12000.00000 12000.00
Cofferdams Or Sheeting And Shoring, Sta | \ |
\ |

183+55.00 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 01007
|R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 215B003 LUMP| 200000.00000 200000.00| 250000.00000 250000.00| 100000.00000 100000.00
Cofferdams Or Sheeting And Shoring, Sta | | |
200+17.17 | | |
0180 230A000 218.000 RBST| 385.00000 83930.00] 150.00000 32700.00| 150.00000 32700.00
Roadbed Processing | | |
0190 260A003 5.000 CUYD] 357.50000 1787.50] 350.00000 1750.00]| 350.00000 1750.00
Cement Mortar Flowable Backfill, Mix 4 | | |
0200 430B0O0O 364.000 TON | 30.80000 11211.20] 35.00000 12740.00] 35.00000 12740.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0210 502A000 1587575.000 LB | 0.65000 1031923.75] 0.79000 1254184.25]| 0.65000 1031923.75
Steel Reinforcement | \ |
0220 502B000 LUMP | 55000.00000 55000.00] 98000.00000 98000.00| 50000.00000 50000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 124+07.00 Approx | | |
94100 1bs. | \ |
0230 502B001 LUMP | 71500.00000 71500.00] 78000.00000 78000.00 | 65000.00000 65000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 141+65.00 Approx | | |
94,100 lbs. | \ |
0240 502B002 LUMP | 88000.00000 88000.00|] 115000.00000 115000.00] 80000.00000 80000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 160+75.00 Approx | | |
117,800.00 lbs. | | |
0250 502B003 LUMP | 88000.00000 88000.00|] 115000.00000 115000.00] 80000.00000 80000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 183+55.00 Approx | | |
117,800.00 lbs. | | |
0260 502B004 LUMP| 590000.00000 590000.00] 600000.00000 600000.00] 600000.00000 600000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 200+17.17 Approx | | |
877,400 lbs. | \ |
0270 503A000 732.000 CUYD]| 1.00000 732.00] 128.00000 93696.00]| 1.00000 732.00
Seal Concrete | | |
0280 505G003 28.000 EACH] 125.00000 3500.00| 165.00000 4620.00| 140.00000 3920.00
Pile Points (Type A, 12") | | |
0290 505G004 290.000 EACH] 150.00000 43500.00] 170.00000 49300.00| 150.00000 43500.00
Pile Points (Type A, 14") | |
0300 505M002 9618.000 LF 37.00000 355866.00] 27.00000 259686.00 | 26.00000 250068.00
\ |
\ |

12x53)

|
|
Steel Piling Furnished And Driven (HP |
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 01007
|[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 505M004 10112.000 LF | 42.00000 424704.00] 35.00000 353920.00] 32.00000 323584.00
Steel Piling Furnished And Driven (HP | \ |
14x73) | | |
0320 505M011 2778.000 LF | 57.00000 158346.00] 45.00000 125010.00] 40.00000 111120.00
Steel Piling Furnished And Driven (HP | | |
14 X 102) | \ |
0330 506A000 254.000 LF | 456.50000 115951.00] 450.00000 114300.00] 415.00000 105410.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0340 506A005 211.000 LF | 352.00000 74272 .00 450.00000 94950.00| 320.00000 67520.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0350 506A018 315.000 LF | 2415.00000 760725.00] 395.00000 124425.00] 2665.00000 839475.00
Drilled Shaft Excavation, 12'-0" | | |
Diameter | | |
0360 506B018 53.000 LF | 2875.00000 152375.00] 4500.00000 238500.00| 3200.00000 169600.00
Special Drilled Shaft Excavation, | | |
12'-0" Diameter | | |
0370 506C021 211.000 LF | 58.85000 12417.35] 55.00000 11605.00] 53.50000 11288.50
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS2 Concrete | \ |
0380 506C023 254.000 LF | 58.85000 14947.90| 55.00000 13970.00] 53.50000 13589.00
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS2 Concrete | | |
0390 506C038 418.000 LF | 575.00000 240350.00] 1445.00000 604010.00] 530.00000 221540.00
Drilled Shaft Construction, 12'-0" | | |
Diameter, Class DS2 Concrete | | |
0400 506F019 158.000 LF | 1150.00000 181700.00] 945.00000 149310.00] 1065.00000 168270.00
Permanent Drilled Shaft Casing, 12'-0" | | |
Diameter | \ |
0410 506G018 4.000 EACH] 13800.00000 55200.00] 5000.00000 20000.00| 12750.00000 51000.00
Crosshole Sonic Logging, 12'-0" Diamete | \ |
0420 508A000 58300.000 LB | 2.20000 128260.00] 3.00000 174900.00] 2.50000 145750.00
Structural Steel | | |
0430 508B000 1.000 EACH| 5971000.00000 5971000.00|] 6822315.00000 6822315.00| 8000000.00000 8000000.00
Structural Steel Superstructure, | \
301'2"-375'0"-301'2" Cont. Span, Approx.| | |
0440 510A000 6171.000 CUYD| 350.00000 2159850.00] 413.00000 2548623.00] 325.00000 2005575.00
Bridge Substructure Concrete, Class A | | |
0450 510C051 LUMP| 203500.00000 203500.00| 265000.00000 265000.00| 185000.00000 185000.00
Bridge Concrete Superstructure, Sta. | \ |
\ |

124+07.00 Approx. 414 cu. yds.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION : 08
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 01007
|[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0460 510C052 LUMP| 154000.00000 154000.00| 210000.00000 210000.00| 140000.00000 140000.00
Bridge Concrete Superstructure, Sta. | | |
141465.00 Approx. 310 cu. yds. | \ |
0470 510C053 LUMP| 258500.00000 258500.00] 300000.00000 300000.00|] 235000.00000 235000.00
Bridge Concrete Superstructure, Sta. | | |
160+75.00 Approx. 518 cu. yds. | | |
0480 510C054 LUMP| 258500.00000 258500.00| 300000.00000 300000.00| 235000.00000 235000.00
Bridge Concrete Superstructure, Sta. | \ |
183+55.00 Approx. 518 cu. yds. | \ |
0490 510C055 LUMP| 1635000.00000 1635000.00] 1800000.00000 1800000.00| 2700000.00000 2700000.00
Bridge Concrete Superstructure, Sta. | \ |
200+17.17, Approx. 3916 cu. yds. | \ |
0500 510E000 16765.000 SQYD| 2.50000 41912.50] 3.00000 50295.00| 2.00000 33530.00
Grooving Concrete Bridge Decks | | |
0510 511A004 16.000 EACH]| 2500.00000 40000.00] 3400.00000 54400.00| 4000.00000 64000.00
Elastomeric Bearings, Type 4 | \ |
0520 511A052 204.000 EACH] 110.00000 22440.00 | 400.00000 81600.00] 100.00000 20400.00
Elastomeric Bearing Type 2 (Mark B3) | | |
0530 511A073 168.000 EACH| 500.00000 84000.00] 470.00000 78960.00 | 700.00000 117600.00
Elastomeric Bearing Type 4 (Mark VB4) | | |
0540 513B005 8256.000 LF | 126.50000 1044384.00] 107.00000 883392.00] 115.00000 949440.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0550 513B017 10866.000 LF | 107.00000 1162662.00] 130.00000 1412580.00] 160.00000 1738560.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | | |
0560 519A000 LUMP| 140000.00000 140000.00] 60000.00000 60000.00| 100000.00000 100000.00
Navigation Lighting System | \ |
0570 524B011 487.000 CUYD| 484.00000 235708.00] 450.00000 219150.00| 580.00000 282460.00
Culvert Concrete Extension (Cast In | |
Place) | | |
0580 530A002 2497.000 LF | 28.05000 70040.85] 23.00000 57431.00| 22.04000 55033.88
24" Roadway Pipe (Class 3 R.C.) | | |
0590 530A003 268.000 LF | 38.50000 10318.00] 33.00000 8844.00| 32.30000 8656.40
30" Roadway Pipe (Class 3 R.C.) | \
0600 530A004 265.000 LF | 47.30000 12534.50] 45.00000 11925.00] 44.37000 11758.05
36" Roadway Pipe (Class 3 R.C.) | |
0610 530A007 106.000 LF | 88.00000 9328.00| 100.00000 10600.00] 99.16000 10510.96
| \ |

54" Roadway Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -6
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION : 08
| ( 1 ) 04008 | ( ) 19007 | ( ) 01007
|R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0620 530A100 76.000 LF | 26.95000 2048.20| 20.00000 1520.00| 19.76000 1501.76
15" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0630 530A103 28.000 LF | 57.20000 1601.60] 46.00000 1288.00| 45.15000 1264.20
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0640 530A107 20.000 LF | 121.00000 2420.00 | 124.00000 2480.00]| 123.58000 2471.60
54" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0650 530A799 103.000 LF | 44.00000 4532.00] 20.00000 2060.00]| 20.00000 2060.00
15" Roadway Pipe (12 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0660 530B001 588.000 LF | 33.00000 19404.00] 26.00000 15288.00] 25.54000 15017.52
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0670 530B002 121.000 LF | 41.80000 5057.80| 36.00000 4356.00 | 35.15000 4253.15
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0680 530B003 78.000 LF | 53.90000 4204.20| 62.00000 4836.00 | 61.22000 4775.16
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0690 530B005S 263.000 LF | 82.50000 21697.50| 113.00000 29719.00| 112.22000 29513.86
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0700 530B0O11 5.000 LF | 127.60000 638.00] 81.00000 405.00| 80.96000 404.80
18" Span, 11" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |
0710 530B014 20.000 LF | 84.70000 1694.00] 80.00000 1600.00| 79.54000 1590.80
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | \ |
0720 534E000 2473.000 LF | 27.50000 68007.50] 10.00000 24730.00| 10.00000 24730.00
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening) | | |
0730 534F000 181.000 LF | 55.00000 9955.00| 15.00000 2715.00] 15.00000 2715.00
Cleaning Existing Culvert (Greater Than | | |
48" Horizontal Opening) | | |
0740 535A080 334.000 LF | 26.40000 8817.60| 19.00000 6346.00] 18.80000 6279.20
18" Side Drain Pipe (Class 3 R.C.) | |
0750 535A085 716.000 LF | 30.80000 22052.80| 28.00000 20048.00| 27.35000 19582.60
24" Side Drain Pipe (Class 3 R.C.) | \ |



18" Side Drain Pipe End Treatment, |
Class 1 |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -7
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 01007
|R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0760 538A006 129.000 LF | 165.00000 21285.00| 240.00000 30960.00| 240.00000 30960.00
36" Roadway Pipe Rehabilitation | | |
0771 538B083 113.000 LF | 275.00000 31075.00] 300.00000 33900.00| 300.00000 33900.00
51" Span, 31" Rise Roadway Pipe | | |
Rehabilitation | | |
0780 600A000 LUMP| 1767000.00000 1767000.00] 3294391.00000 3294391.00| 2693480.50000 2693480.50
Mobilization | |
0790 601A000 1.000 EACH] 14300.00000 14300.00] 10000.00000 10000.00] 7500.00000 7500.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0800 602A000 5.000 EACH] 110.00000 550.00] 200.00000 1000.00| 200.00000 1000.00
Right Of Way Markers | | |
0810 605B000 4.000 EACH] 440.00000 1760.00] 400.00000 1600.00| 400.00000 1600.00
Special Underdrain Outlet, Type A | | |
0820 605B001 1.000 EACH] 357.50000 357.50] 400.00000 400.00| 400.00000 400.00
Special Underdrain Outlet, Type B | \
0830 605C001 125.000 LF | 19.80000 2475.00 | 30.00000 3750.00| 30.00000 3750.00
Special 4" Diameter Underdrain Pipe | | |
0840 610C001 48044.000 TON | 25.85000 1241937.40] 24.00000 1153056.00] 23.50000 1129034.00
Loose Riprap, Class 2 | \ |
0850 610C002 1931.000 TON | 39.60000 76467.60| 40.00000 77240.00 | 24.25000 46826.75
Loose Riprap, Class 3 | | |
0860 610D000 29227.000 SQYD] 1.93000 56408.11| 2.18000 63714.86]| 2.18000 63714.86
Filter Blanket | | |
0870 614A000 1072.000 CUYD]| 258.50000 277112.00] 210.00000 225120.00| 210.00000 225120.00
Slope Paving | |
0880 619A001 13.000 EACH]| 599.50000 7793.50] 550.00000 7150.00]| 525.00000 6825.00
15" Roadway Pipe End Treatment, Class 1 | | |
0890 619A003 23.000 EACH] 687.50000 15812.50] 725.00000 16675.00] 600.00000 13800.00
24" Roadway Pipe End Treatment, Class 1 | | |
0900 619A004 3.000 EACH] 913.00000 2739.00 | 850.00000 2550.00] 750.00000 2250.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0910 619A005 2.000 EACH| 1017.50000 2035.00| 1025.00000 2050.00] 925.00000 1850.00
36" Roadway Pipe End Treatment, Class 1 | | |
0920 619A008 2.000 EACH| 1815.00000 3630.00| 1550.00000 3100.00| 1500.00000 3000.00
54" Roadway Pipe End Treatment, Class 1 | | |
0930 619A101 14.000 EACH]| 605.00000 8470.00| 600.00000 8400.00| 525.00000 7350.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 001 -8
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20050325001 COUNTIES : SUMTER MARENGO
LETTING DATE : 03/25/05 10:00 AM DIVISION : 08
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 01007
|R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0940 619A102 18.000 EACH]| 687.50000 12375.00] 725.00000 13050.00] 600.00000 10800.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0950 619B0O16 7.000 EACH] 709.50000 4966.50| 725.00000 5075.00| 550.00000 3850.00
22" Span, 14" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0960 619B0O17 1.000 EACH] 825.00000 825.00] 850.00000 850.00] 625.00000 625.00
29" Span, 18" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0970 619B018 2.000 EACH| 1001.00000 2002.00| 950.00000 1900.00| 675.00000 1350.00
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0980 619B020 3.000 EACH] 1155.00000 3465.00| 1650.00000 4950.00| 850.00000 2550.00
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0990 620A000 6.000 CUYD]| 1182.50000 7095.00] 400.00000 2400.00] 1200.00000 7200.00
Minor Structure Concrete | | |
1000 621A000 13.000 EACH]| 1952.50000 25382.50| 1900.00000 24700.00| 1950.00000 25350.00
Junction Boxes, Type 1, 1P Or 5 | | |
1010 621A001 4.000 EACH] 2046.00000 8184.00] 2100.00000 8400.00| 2150.00000 8600.00
Junction Boxes, Type 1, 2P Or 5 | | |
1020 621A016 1.000 EACH]| 3685.00000 3685.00| 2475.00000 2475.00]| 3850.00000 3850.00
Junction Boxes, Type 4, 1P Or 5 | | |
1030 621A017 1.000 EACH] 3899.50000 3899.50| 3050.00000 3050.00]| 4500.00000 4500.00
Junction Boxes, Type 4, 2P Or 5 | | |
1040 621B019 1.000 EACH]| 1045.00000 1045.00] 750.00000 750.00| 675.00000 675.00
Junction Box Units, Type 4, 2P Or 5 | | |
1050 621C020 48.000 EACH]| 2007.50000 96360.00| 1600.00000 76800.00 | 1950.00000 93600.00
Inlets, Type Y | | |
1060 621C092 6.000 EACH]| 2227.50000 13365.00] 2450.00000 14700.00] 2150.00000 12900.00
Inlets, Type X (Modified) | \ |
1070 621C132 2.000 EACH| 2062.50000 4125.00] 1550.00000 3100.00| 2150.00000 4300.00
Inlets, Type Y (Modified) | | |
1080 621D019 49.000 EACH]| 467.50000 22907.50| 450.00000 22050.00| 500.00000 24500.00
Inlet Units, Type Y | | |
1090 641A742 416.000 LF | 8.25000 3432.00| 31.00000 12896.00] 21.00000 8736.00
3 Inch P.V.C. Water Main Laid | | |
1100 6410508 2.000 EACH| 1650.00000 3300.00| 2520.00000 5040.00]| 1850.00000 3700.00
\ |

3 Inch x 3 Inch Tapping Valve And Sleev |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -9
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 01007
|[R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1110 649A620 315.000 LF | 137.50000 43312.50] 76.00000 23940.00| 70.00000 22050.00
6 Inch Steel Encasement Pipe, Type 2 | | |
Installation | \
1120 650A000 885.000 CUYD| 5.50000 4867.50] 5.00000 4425.00| 5.00000 4425.00
Topsoil I \ |
1130 650B000 71175.000 CUYD]| 1.65000 117438.75] 3.00000 213525.00| 3.00000 213525.00
Topsoil From Stockpiles | | |
1140 652A100 128.000 ACRE| 534.00000 68352.00] 500.00000 64000.00]| 500.00000 64000.00
Seeding | | |
1150 652C000 292.000 ACRE] 61.00000 17812.00] 45.00000 13140.00] 100.00000 29200.00
Mowing | | |
1160 654A001 1630.000 SQYD| 3.03000 4938.90| 3.50000 5705.00| 5.00000 8150.00
Solid Sodding (Bermuda) | | |
1170 656A010 128.000 ACRE| 550.00000 70400.00] 525.00000 67200.00| 500.00000 64000.00
Mulching | | |
1180 665A000 64.000 ACRE| 440.00000 28160.00 | 350.00000 22400.00| 500.00000 32000.00
Temporary Seeding | | |
1190 665B000 64.000 ACRE| 440.00000 28160.00 | 400.00000 25600.00| 500.00000 32000.00
Temporary Mulching | | |
1200 665C000 75.000 LF | 16.50000 1237.50] 20.00000 1500.00]| 20.00000 1500.00
15" Temporary Pipe | | |
1210 665F000 100.000 EACH| 5.50000 550.00] 8.00000 800.00] 25.00000 2500.00
Hay Bales | \ |
1220 6651000 480.000 TON | 28.60000 13728.00] 33.00000 15840.00] 32.50000 15600.00
Temporary Riprap, Class 2 | | |
1230 665J000 24948.000 LF | 2.64000 65862.72| 2.79000 69604.92| 2.79000 69604.92
Silt Fence, Type A | | |
1240 665K000 1072.000 CUYD]| 5.50000 5896.00 | 5.00000 5360.00| 5.00000 5360.00
Drainage Sump Excavation | | |
1250 6651000 905.000 LF | 24.20000 21901.00| 10.00000 9050.00] 12.00000 10860.00
Floating Basin Boom | \ |
1260 6650001 24948.000 LF | 1.10000 27442 .80 | 0.05000 1247.40| 0.01000 249.48
Silt Fence Removal | | |
1270 6650001 3040.000 LF | 7.43000 22587.20| 5.50000 16720.00] 5.50000 16720.00
20 Inch Wattle | | |
1280 666A001 73.000 ACRE] 30.00000 2190.00| 45.00000 3285.00| 100.00000 7300.00
Pest Control Treatment | | |
1290 680A000 LUMP| 225000.00000 225000.00| 316041.00000 316041.00|] 126041.14000 126041.14
\ |

Engineering Controls |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -10
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
| ( 1 ) 04008 | ( 2 ) 19007 | ( 3 ) 01007
|R. R. DAWSON BRIDGE COMPANY |SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1300 740B00O 925.000 SQFT| 7.98000 7381.50] 12.00000 11100.00] 8.00000 7400.00
Construction Signs | | |
1310 740C000 64.000 SQFT| 15.95000 1020.80] 12.00000 768.00 | 16.00000 1024.00
Special Construction Signs | \ |
1320 740D000 100.000 EACH| 66.00000 6600.00| 70.00000 7000.00| 65.00000 6500.00
Channelizing Drums | | |
1330 740E000 50.000 EACH]| 24.75000 1237.50] 19.00000 950.00] 10.00000 500.00
Cones (36 Inches High) | | |
1340 740F002 84.000 EACH]| 192.50000 16170.00] 270.00000 22680.00| 475.00000 39900.00
Barricades, Type III | | |
1350 7401005 25.000 EACH] 649.00000 16225.00] 700.00000 17500.00] 1575.00000 39375.00
Warning Lights, Type B (Detachable Head | \ |
1360 740M001 50.000 EACH] 9.90000 495.00] 9.00000 450.00| 7.00000 350.00
Ballast For Cone | | |
1370 999 000 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00| 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 27,425,166.80| $ 29,311,057.82] $ 30,248,842.59
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 27,425,166.80| $ 29,311,057.82] $ 30,248,842.59




CALL ORDER : 001
LETTING DATE 03/25/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20050325001
DIVISION : 08

SUMTER

DATE : 03/28/05
PAGE : 001 -11

MARENGO

( 4 ) 13110

|[MOUNTAIN STATES CONTRACTORS

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001 Total
|
0010 201A002 LUMP |
Clearing And Grubbing (Maximum |
Allowable Bid $ 3000.00 Per Acre) |
(Approximately |
0020 206A050 LUMP |
Removal Of 0ld Bridge, Station 200+17. |
17 (Partial) |
0030 206D000 363.000 LF |
Removing Pipe |
0040 206D001 472.000 LF |
Removing Guardrail |
0050 206E000 32.000 EACH]|
Removing Headwalls |
0060 206E002 9.000 EACH]
Removing Junction Boxes |
0070 206E008 2.000 EACH|

Removing Guardrail End Anchor (All Type |
0080 210A000 233955.000 CUYD]|
Unclassified Excavation |
0090 210D00O 379352.000 CUYD|
Borrow Excavation |
0100 210D025 50847.000 CUYD]|
Borrow Excavation (Improved Roadbed) |
0110 214A000 3827.000 CUYD|
Structure Excavation |
0120 214B001 1566.000 CUYD]|
Foundation Backfill, Commercial |
0130 215A000 4588.000 CUYD|
Unclassified Bridge Excavation |
0140 215B000 LUMP |
Cofferdams Or Sheeting And Shoring, Sta |
124+07.00 |
0150 215B001 LUMP |
Cofferdams Or Sheeting And Shoring, Sta |
141+65.00 |
0160 215B002 LUMP |
Cofferdams Or Sheeting And Shoring, Sta |
183+55.00 |

UNIT PRICE AMOUNT UNIT PRICE
\
294000.00000 294000.00|
\
1
900000.00000 900000.00]|
}
12.00000 4356.00|
1.00000 472.00}
775.00000 24800.00}
950.00000 8550.00}
250.00000 500.00}
1.75000 409421.25}
3.25000 1232894.001
3.25000 165252.75}
6.00000 22962.00}
33.00000 51678.00}
25.00000 114700.00}
70000.00000 70000.00}
}
48000.00000 48000.00|
1
105000.00000 105000.00]|
\
\

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -12
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID : 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
I ( 4 ) 13110 | ( ) I ( )
|MOUNTAIN STATES CONTRACTORS | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 215B003 LUMP | 40000.00000 40000.00] |
Cofferdams Or Sheeting And Shoring, Sta | \ |
200+17.17 | \ |
0180 230A000 218.000 RBST| 350.00000 76300.00] |
Roadbed Processing | | |
0190 260A003 5.000 CUYD] 325.00000 1625.00] |
Cement Mortar Flowable Backfill, Mix 4 | | |
0200 430B0O0O 364.000 TON | 28.00000 10192.00] |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0210 502A000 1587575.000 LB | 0.71000 1127178.25] |
Steel Reinforcement | \ |
0220 502B000 LUMP | 80000.00000 80000.00] |
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 124+07.00 Approx | \ |
94100 1bs. | \ |
0230 502B001 LUMP | 62000.00000 62000.00| |
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 141+65.00 Approx | \ |
94,100 1lbs. | \ I
0240 502B002 LUMP| 102000.00000 102000.00] |
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 160+75.00 Approx | \ |
117,800.00 lbs. | | |
0250 502B003 LUMP| 102000.00000 102000.00] |
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 183+55.00 Approx | \ |
117,800.00 lbs. | | |
0260 502B004 LUMP| 500000.00000 500000.00] |
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 200+17.17 Approx | \ |
877,400 lbs. | | |
0270 503A000 732.000 CUYD]| 225.00000 164700.00] |
Seal Concrete | | |
0280 505G003 28.000 EACH] 140.00000 3920.00| |
Pile Points (Type A, 12") | | |
0290 505G004 290.000 EACH] 190.00000 55100.00] |
Pile Points (Type A, 14") | \ |
0300 505M002 9618.000 LF | 32.00000 307776.00] |
Steel Piling Furnished And Driven (HP | | |
| \ |

12x53)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -13
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
I ( 4 ) 13110 | ( ) I ( )
|MOUNTAIN STATES CONTRACTORS | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 505M004 10112.000 LF | 44.00000 444928.00] |
Steel Piling Furnished And Driven (HP | \ |
14x73) | | |
0320 505M011 2778.000 LF | 61.00000 169458.00] |
Steel Piling Furnished And Driven (HP | | |
14 X 102) | \ |
0330 506A000 254.000 LF | 445.00000 113030.00] |
Drilled Shaft Excavation, 4'-6" Diamete | | |
0340 506A005 211.000 LF | 445.00000 93895.00| |
Drilled Shaft Excavation, 3'-6" Diamete | | |
0350 506A018 315.000 LF | 2500.00000 787500.00] |
Drilled Shaft Excavation, 12'-0" | | |
Diameter | \ |
0360 506B018 53.000 LF | 3000.00000 159000.00] |
Special Drilled Shaft Excavation, | | |
12'-0" Diameter | \ |
0370 506C021 211.000 LF | 67.00000 14137.00] |
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS2 Concrete | \ |
0380 506C023 254.000 LF | 67.00000 17018.00] |
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS2 Concrete | | |
0390 506C038 418.000 LF | 500.00000 209000.00] |
Drilled Shaft Construction, 12'-0" | \ |
Diameter, Class DS2 Concrete | | |
0400 506F019 158.000 LF | 1000.00000 158000.00] |
Permanent Drilled Shaft Casing, 12'-0" | | |
Diameter | \ |
0410 506G018 4.000 EACH] 12000.00000 48000.00] |
Crosshole Sonic Logging, 12'-0" Diamete | \ |
0420 508A000 58300.000 LB | 6.00000 349800.00] |
Structural Steel | \ |
0430 508B000 1.000 EACH| 8860000.00000 8860000.00| |
Structural Steel Superstructure, | \
301'2"-375'0"-301'2" Cont. Span, Approx.| | |
0440 510A000 6171.000 CUYD| 350.00000 2159850.00] |
Bridge Substructure Concrete, Class A | | |
0450 510C051 LUMP| 150000.00000 150000.00] |
Bridge Concrete Superstructure, Sta. | | |
\ |

124+07.00 Approx. 414 cu. yds. |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -14
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT 1ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION : 08
I ( 4 ) 13110 ¢ ) | ( )
|[MOUNTAIN STATES CONTRACTORS | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0460 510C052 LUMP| 115000.00000 115000.00] |
Bridge Concrete Superstructure, Sta | \
141465.00 Approx. 310 cu. yds. | \ |
0470 510C053 LUMP| 190000.00000 190000.00] |
Bridge Concrete Superstructure, Sta. | \ |
160+75.00 Approx. 518 cu. yds. | \ |
0480 510C054 LUMP| 190000.00000 190000.00] |
Bridge Concrete Superstructure, Sta. | \ |
183+55.00 Approx. 518 cu. yds. | \ |
0490 510C055 LUMP| 1700000.00000 1700000.00] |
Bridge Concrete Superstructure, Sta. | \ |
200+17.17, Approx. 3916 cu. yds. | \ |
0500 510E000 16765.000 SQYD| 2.05000 34368.25| |
Grooving Concrete Bridge Decks | \ |
0510 511A004 16.000 EACH| 2400.00000 38400.00 | |
Elastomeric Bearings, Type 4 | | |
0520 511A052 204.000 EACH] 118.00000 24072.00] |
Elastomeric Bearing Type 2 (Mark B3) | \ |
0530 511A073 168.000 EACH] 380.00000 63840.00 | |
Elastomeric Bearing Type 4 (Mark VB4) | \ |
0540 513B005 8256.000 LF | 142.00000 1172352.00] |
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0550 513B017 10866.000 LF | 150.00000 1629900.00] |
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | | |
0560 519A000 LUMP | 27300.00000 27300.00] |
Navigation Lighting System | \ |
0570 524B011 487.000 CUYD| 440.00000 214280.00 | |
Culvert Concrete Extension (Cast In | \
Place) | \ |
0580 530A002 2497.000 LF | 25.50000 63673.50| |
24" Roadway Pipe (Class 3 R.C.) | | |
0590 530A003 268.000 LF | 35.00000 9380.00 | |
30" Roadway Pipe (Class 3 R.C.) | \
0600 530A004 265.000 LF | 43.00000 11395.00| |
36" Roadway Pipe (Class 3 R.C.) | |
0610 530A007 106.000 LF | 80.00000 8480.00| |
| \ |

54" Roadway Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -15
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
I ( 4 ) 13110 | ( I (
|MOUNTAIN STATES CONTRACTORS | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0620 530A100 76.000 LF | 24.50000 1862.00] |
15" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0630 530A103 28.000 LF | 52.00000 1456.00] |
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0640 530A107 20.000 LF | 110.00000 2200.00 | |
54" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0650 530A799 103.000 LF | 40.00000 4120.00] |
15" Roadway Pipe (12 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0660 530B001 588.000 LF | 30.00000 17640.00] |
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0670 530B002 121.000 LF | 38.00000 4598.00] |
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0680 530B003 78.000 LF | 49.00000 3822.00| |
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0690 530B005S 263.000 LF | 75.00000 19725.00] |
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0700 530B0O11 5.000 LF | 116.00000 580.00] |
18" Span, 11" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |
0710 530B014 20.000 LF | 77.00000 1540.00] |
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | \ |
0720 534E000 2473.000 LF | 25.00000 61825.00| |
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening) | | |
0730 534F000 181.000 LF | 50.00000 9050.00]| |
Cleaning Existing Culvert (Greater Than | | |
48" Horizontal Opening) | | |
0740 535A080 334.000 LF | 24.00000 8016.00| |
18" Side Drain Pipe (Class 3 R.C.) | |
0750 535A085 716.000 LF | 28.00000 20048.00 | |
24" Side Drain Pipe (Class 3 R.C.) | \ |



18" Side Drain Pipe End Treatment, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 001 -16
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION : 08
I ( 4 ) 13110 | ( ) I ( )
|MOUNTAIN STATES CONTRACTORS | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0760 538A006 129.000 LF | 150.00000 19350.00] |
36" Roadway Pipe Rehabilitation | | |
0771 538B083 113.000 LF | 250.00000 28250.00 | |
51" Span, 31" Rise Roadway Pipe | | |
Rehabilitation | | |
0780 600A000 LUMP| 4000000.00000 4000000.00] |
Mobilization | |
0790 601A000 1.000 EACH] 10000.00000 10000.00] |
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0800 602A000 5.000 EACH] 100.00000 500.00] |
Right Of Way Markers | | |
0810 605B000 4.000 EACH] 400.00000 1600.00] |
Special Underdrain Outlet, Type A | | |
0820 605B001 1.000 EACH] 325.00000 325.00] |
Special Underdrain Outlet, Type B | \
0830 605C001 125.000 LF | 18.00000 2250.00| |
Special 4" Diameter Underdrain Pipe | | |
0840 610C001 48044.000 TON | 23.50000 1129034.00] |
Loose Riprap, Class 2 | \ |
0850 610C002 1931.000 TON | 32.00000 61792.00| |
Loose Riprap, Class 3 | | |
0860 610D000 29227.000 SQYD] 1.75000 51147.25|
Filter Blanket | | |
0870 614A000 1072.000 CUYD]| 235.00000 251920.00] |
Slope Paving | |
0880 619A001 13.000 EACH]| 545.00000 7085.00] |
15" Roadway Pipe End Treatment, Class 1 | | |
0890 619A003 23.000 EACH] 625.00000 14375.00] |
24" Roadway Pipe End Treatment, Class 1 | | |
0900 619A004 3.000 EACH] 830.00000 2490.00 | |
30" Roadway Pipe End Treatment, Class 1 | \ |
0910 619A005 2.000 EACH| 925.00000 1850.00] |
36" Roadway Pipe End Treatment, Class 1 | | |
0920 619A008 2.000 EACH| 1650.00000 3300.00| |
54" Roadway Pipe End Treatment, Class 1 | | |
0930 619A101 14.000 EACH]| 550.00000 7700.00] |
\ I
\ |

Class 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/05
PAGE : 001 -17

CALL ORDER 001 CONTRACT ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION
I ( 4 ) 13110 | ( ) I ( )
|MOUNTAIN STATES CONTRACTORS | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0940 619A102 18.000 EACH]| 625.00000 11250.00] |
24" Side Drain Pipe End Treatment, | \ |
Class 1 | \ |
0950 619B0O16 7.000 EACH] 645.00000 4515.00] |
22" Span, 14" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0960 619B0O17 1.000 EACH] 750.00000 750.00] |
29" Span, 18" Rise Roadway Pipe End | \
Treatment, Class 1 | | |
0970 619B018 2.000 EACH| 910.00000 1820.00] |
36" Span, 23" Rise Roadway Pipe End | \
Treatment, Class 1 | | |
0980 619B020 3.000 EACH] 1050.00000 3150.00| |
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0990 620A000 6.000 CUYD]| 1075.00000 6450.00| |
Minor Structure Concrete | | |
1000 621A000 13.000 EACH]| 1775.00000 23075.00| |
Junction Boxes, Type 1, 1P Or 5 | \ |
1010 621A001 4.000 EACH] 1860.00000 7440.00] |
Junction Boxes, Type 1, 2P Or 5 | | |
1020 621A016 1.000 EACH]| 3350.00000 3350.00| |
Junction Boxes, Type 4, 1P Or 5 | \ |
1030 621A017 1.000 EACH] 3545.00000 3545.00| |
Junction Boxes, Type 4, 2P Or 5 | | |
1040 621B019 1.000 EACH]| 950.00000 950.00| |
Junction Box Units, Type 4, 2P Or 5 | | |
1050 621C020 48.000 EACH]| 1825.00000 87600.00] |
Inlets, Type Y | \ |
1060 621C092 6.000 EACH]| 2025.00000 12150.00] |
Inlets, Type X (Modified) | | |
1070 621C132 2.000 EACH| 1875.00000 3750.00 | |
Inlets, Type Y (Modified) | \ |
1080 621D019 49.000 EACH]| 425.00000 20825.00 | |
Inlet Units, Type Y | | |
1090 641A742 416.000 LF | 7.50000 3120.00| |
3 Inch P.V.C. Water Main Laid | | |
1100 6410508 2.000 EACH| 1500.00000 3000.00| |
\ |

3 Inch x 3 Inch Tapping Valve And Sleev |
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TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION 08
I ( 4 ) 13110 ¢ ) I ( )
|[MOUNTAIN STATES CONTRACTORS | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1110 649A620 315.000 LF | 125.00000 39375.00| |
6 Inch Steel Encasement Pipe, Type | \ |
Installation | \
1120 650A000 885.000 CUYD] 5.00000 4425.00] |
Topsoil | | |
1130 650B00O 71175.000 CUYD| 1.50000 106762.50]| |
Topsoil From Stockpiles | | |
1140 652A100 128.000 ACRE] 500.00000 64000.00 | |
Seeding | | |
1150 652C000 292.000 ACRE| 45.00000 13140.00] |
Mowing | | |
1160 654A001 1630.000 SQYD] 3.50000 5705.00| |
Solid Sodding (Bermuda) | | |
1170 656A010 128.000 ACRE] 525.00000 67200.00 | |
Mulching | \ |
1180 665A000 64.000 ACRE| 350.00000 22400.00] |
Temporary Seeding | \ |
1190 665B000 64.000 ACRE| 400.00000 25600.00| |
Temporary Mulching | \ |
1200 665C000 75.000 LF | 15.00000 1125.00] |
15" Temporary Pipe | | |
1210 665F000 100.000 EACH] 7.50000 750.00] |
Hay Bales | \ |
1220 665I000 480.000 TON | 26.00000 12480.00 | |
Temporary Riprap, Class 2 | \ |
1230 665J000 24948.000 LF | 2.92000 72848.16| |
Silt Fence, Type A | | |
1240 665K000 1072.000 CUYD| 5.00000 5360.00] |
Drainage Sump Excavation | \ |
1250 665L000 905.000 LF | 22.00000 19910.00| |
Floating Basin Boom | \ |
1260 6650001 24948.000 LF | 0.40000 9979.20| |
Silt Fence Removal | | |
1270 6650001 3040.000 LF | 5.00000 15200.00] |
20 Inch Wattle | \ I
1280 666A001 73.000 ACRE| 50.00000 3650.00] |
Pest Control Treatment | | |
1290 680A000 LUMP| 125000.00000 125000.00| |
\ |

Engineering Controls
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CALL ORDER 001 CONTRACT 1ID 20050325001 COUNTIES SUMTER MARENGO
LETTING DATE 03/25/05 10:00 AM DIVISION : 08
I ( 4 ) 13110 | ( ) | )
|[MOUNTAIN STATES CONTRACTORS | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1300 740B00O 925.000 SQFT| 8.00000 7400.00| |
Construction Signs | \ |
1310 740C000 64.000 SQFT| 12.95000 828.80| |
Special Construction Signs | \ |
1320 740D000 100.000 EACH] 58.00000 5800.00| |
Channelizing Drums | \ |
1330 740E000 50.000 EACH| 9.90000 495.00] |
Cones (36 Inches High) | | |
1340 740F002 84.000 EACH| 165.00000 13860.00| |
Barricades, Type III | \ |
1350 7401005 25.000 EACH] 77.00000 1925.00] |
Warning Lights, Type B (Detachable | \
1360 740M001 50.000 EACH] 6.25000 312.50] |
Ballast For Cone | \ |
1370 999 000 4500.000 HOUR| 0.80000 3600.00| |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 31,906,755.41| S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 31,906,755.41| $ 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20050325002 COUNTIES : WALKER
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03
CONTRACT TIME : 05/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : APD-0471(508)
for constructing the Pavement on Corridor APD-0471 (509)

"X" from east of Industrial Park Access through Cordova to
east of C.R.#61. Length 7.074 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 24,611,236.73 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 25,696,403.81 104.4092%
3 01087 APAC-SOUTHEAST, INC. $ 28,312,699.48 115.0397%
4 09022 INTERSTATE HIGHWAY CONSTRUCTION, INC. $ 33,881,042.29 137.6649%
5 13111 McCARTHY IMPROVEMENT COMPANY $ 34,650,148.30 140.7900%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 002 -2
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 20050325002 COUNTIES : WALKER
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D00O0O 2020.000 LF | 3.00000 6060.00 | 8.57000 17311.40| 6.56000 13251.20
Removing Pipe | | |
0020 210A000 9240.000 CUYD| 5.75000 53130.00 | 5.30000 48972.00| 5.90000 54516.00
Unclassified Excavation | \ |
0030 210D00O 131521.000 CUYD| 6.25000 822006.25| 6.52000 857516.92 | 9.12000 1199471.52
Borrow Excavation | \ |
0040 210D025 14278.000 CUYD| 7.50000 107085.00] 9.05000 129215.90| 9.39000 134070.42
Borrow Excavation (Improved Roadbed) | \
0050 230A000 830.000 RBST| 300.00000 249000.00 | 501.91000 416585.30| 325.55000 270206.50
Roadbed Processing | \ |
0060 306B00O 1.000 EACH] 7000.00000 7000.00| 7337.80000 7337.80] 14801.15000 14801.15
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | \ |
0070 600A000 LUMP| 2188419.06000 2188419.06| 970000.00000 970000.00] 458000.00000 458000.00
Mobilization | |
0080 601A000 1.000 EACH] 12000.00000 12000.00 | 17265.55000 17265.55| 14801.15000 14801.15
Furnishing Base, Soil And Structure | \
Laboratories | \ |
0090 603A002 1.000 EACH] 25000.00000 25000.00| 27510.29000 27510.29] 30219.01000 30219.01
Furnishing Type 3 Field Office | \ |
0100 605A002 142764.000 LF | 3.17000 452561.88]| 3.51000 501101.64| 3.33000 475404.12
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | \ |
0110 605B00O 267.000 EACH] 270.00000 72090.00 | 298.77000 79771.59] 283.50000 75694 .50
Special Underdrain Outlet, Type A | \ |
0120 605B001 88.000 EACH| 250.00000 22000.00]| 339.97000 29917.36]| 262.50000 23100.00
Special Underdrain Outlet, Type B | \ |
0130 614A000 370.000 CUYD| 216.00000 79920.00 | 232.37000 85976.90 | 220.50000 81585.00
Slope Paving | | |
0140 629A055 45.000 LF | 177.00000 7965.00| 138.32000 6224 .40 131.25000 5906.25
Concrete Median Or Safety Barrier, Type | \ |
TES (Modified) | \ |
0150 629A057 957.000 LF | 49.69000 47553.33| 64.18000 61420.26 | 60.90000 58281.30
Concrete Median Or Safety Barrier, Type | \ |
GS-54 | \ |
0160 630A001 3713.000 LF | 14.90000 55323.70| 17.70000 65720.10| 15.65000 58108.45
| \ |

Steel Beam Guardrail, Class A, Type 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 002 -3
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20050325002 COUNTIES WALKER
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 630C001 8.000 EACH] 800.00000 6400.00| 663.92000 5311.36] 840.00000 6720.00
Guardrail End Anchor, Type 8 | \ |
0180 630C003 12.000 EACH| 1500.00000 18000.00| 1327.85000 15934.20] 1575.00000 18900.00
Guardrail End Anchor, Type 13 | | |
0190 630C050 4.000 EACH]| 1985.00000 7940.00| 2323.73000 9294.92| 2084.25000 8337.00
Guardrail End Anchor, Type 20 Series | \ |
0200 630C070 16.000 EACH| 1650.00000 26400.00]| 1825.79000 29212.64| 1732.50000 27720.00
Guardrail End Anchor, Type 10 Series | \ |
0210 650A000 49844.000 CUYD| 6.50000 323986.00] 6.97000 347412.68]| 9.90000 493455.60
Topsoil | \ |
0220 652A100 104.000 ACRE] 474.70000 49368.80 | 579.39000 60256.56 630.00000 65520.00
Seeding | | |
0230 652C000 104.000 ACRE] 55.55000 5777.20] 49.66000 5164.64| 57.75000 6006.00
Mowing | \ |
0240 654A000 29107.000 SQYD| 3.54000 103038.78| 3.86000 112353.02| 4.46000 129817.22
Solid Sodding | \
0250 654A001 2165.000 SQYD| 3.54000 7664.10| 3.86000 8356.90| 4.46000 9655.90
Solid Sodding (Bermuda) | \ |
0260 656A010 104.000 ACRE] 424.20000 44116.80| 579.39000 60256.56 420.00000 43680.00
Mulching | \ |
0270 659A000 2390.000 SQYD| 2.02000 4827.80| 0.89000 2127.10] 2.00000 4780.00
Erosion Control Netting, Class A | \ |
0280 659A001 35120.000 SQYD| 2.02000 70942.40| 0.95000 33364.00] 2.00000 70240.00
Erosion Control Netting, Class B | | |
0290 665A000 5.000 ACRE| 424.20000 2121.00] 446.14000 2230.70] 525.00000 2625.00
Temporary Seeding | \ |
0300 665B000O 5.000 ACRE] 424.20000 2121.00] 474.02000 2370.10| 525.00000 2625.00
Temporary Mulching | \ |
0310 665F000 250.000 EACH| 5.00000 1250.00]| 8.37000 2092.50] 15.78000 3945.00
Hay Bales | \ |
0320 665J000 26102.000 LF | 3.00000 78306.00 | 3.86000 100753.72| 2.79000 72824.58
Silt Fence, Type A | | |
0330 665K000 1550.000 CUYD] 7.50000 11625.00| 18.89000 29279.50| 7.64000 11842.00
Drainage Sump Excavation | \ |
0340 6650001 26102.000 LF | 1.00000 26102.00]| 0.45000 11745.90| 1.64000 42807.28
Silt Fence Removal | \ |
0350 665P001 44.000 EACH| 300.00000 13200.00| 329.03000 14477.32] 369.60000 16262.40
Inlet Protection Device | \ |
0360 6650001 4683.000 LF | 6.00000 28098.00| 5.58000 26131.14]| 8.99000 42100.17
| \ |

20 Inch Wattle



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 002 -4
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20050325002 COUNTIES WALKER
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0370 666A001 92.000 ACRE| 20.20000 1858.40] 55.91000 5143.72] 47.25000 4347.00
Pest Control Treatment | \ |
0380 680A000 LUMP| 150000.00000 150000.00| 175000.00000 175000.00| 294000.00000 294000.00
Engineering Controls | \ |
0390 720A020 1.000 EACH] 9000.00000 9000.00 | 12210.10000 12210.10] 11466.00000 11466.00
Vehicular Impact Attenuator | \ |
Assembly (Unidirectional, TL-2) | | |
0400 720A021 2.000 EACH| 10000.00000 20000.00| 13417.69000 26835.38]| 12600.00000 25200.00
Vehicular Impact Attenuator | \ |
Assembly (Bi-directional, TL-2) | | |
0410 726C001 330.000 LF | 20.00000 6600.00 | 24.64000 8131.20] 28.97000 9560.10
State Furnished Portable Concrete | \ |
Safety Barriers (Type 6) | | |
0420 740B00O 496.000 SQFT| 8.50000 4216.00] 8.51000 4220.96| 8.15000 4042.40
Construction Signs | \ |
0430 740D00O 135.000 EACH] 78.00000 10530.00| 68.09000 9192.15]| 65.16000 8796.60
Channelizing Drums | | |
0440 740E000 100.000 EACH] 10.00000 1000.00] 12.74000 1274.00] 14.77000 1477.00
Cones (36 Inches High) | | |
0450 740F002 28.000 EACH] 233.20000 6529.60 | 193.72000 5424.16| 185.85000 5203.80
Barricades, Type III | \ |
0460 7401005 2.000 EACH| 1166.00000 2332.00] 1071.32000 2142 .64 | 1025.85000 2051.70
Warning Lights, Type B (Detachable Head | \ |
0470 740M001 100.000 EACH] 7.00000 700.00] 8.01000 801.00] 3.69000 369.00
Ballast For Cone | | |
0480 999 000 4500.000 HOUR| 0.80000 3600.00] 0.80000 3600.00] 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | |
0490 301A012 AAl 569519.000 SQYD| 4.41000 2511578.79| 5.44000 3098183.36| 5.78000 3291819.82
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0500 327F000 AAl 550416.000 SQYD| 6.29000 3462116.64 | 6.61000 3638249.76| 6.93000 3814382.88
Permeable Base (4.00 Inches) | \ |
0510 401A043 ARl 557822.000 SQYD| 0.88000 490883.36| 0.89000 496461.58| 0.93100 519332.28
Bituminous Treatment AE | \ |
0520 405A000 AAl 60861.000 GAL | 1.15000 69990.15| 0.99000 60252.39| 1.17000 71207.37
Tack Coat | \ |
0530 410C000 ARl 1.000 EACH] 12500.00000 12500.00 | 15347.70000 15347.70| 27777.45000 27777.45
Contractor Retained Profilograph | \ |
0540 410H000 AAl 1.000 EACH| 358061.00000 358061.00| 290947.72000 290947.721 419319.28000 419319.28
\ |

Material Remixing Device |



Crushed Aggregate Base Course,
Plant Mixed,

Type B, |
6" Compacted Thickness |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 002 -5
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20050325002 COUNTIES WALKER
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0550 423C001 AAl 358143.000 SQYD| 3.59000 1285733.37| 4.16000 1489874.88| 4.58000 1640294.94
Stone Matrix Asphalt Wearing Layer, | \ |
3/4" Maximum Aggregate Size (1.50 | \ |
Inches) | \ |
0560 423D000 AAl 359067.000 SQYD| 5.17000 1856376.39] 5.96000 2140039.32| 6.66000 2391386.22
Stone Matrix Asphalt Binder Layer, 1.0" | | |
Maximum Aggregate Size (2.25 Inches) | \ |
0570 424D001 AAl 160133.000 SQYD| 2.62000 419548.46| 3.04000 486804.32] 3.73000 597296.09
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, Esal Range C/D (1.50 Inches) | \ |
0580 424E002 AAl 256935.000 SQYD| 7.61000 1955275.35] 8.29000 2129991.15| 9.51000 2443451.85
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, Esal Range E (4.50 Inches) | \ |
0590 424E004 AAl 229720.000 SQYD| 15.94000 3661736.80| 17.10000 3928212.00| 19.74000 4534672.80
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, Esal Range E (9.36") | \ |
0600 424E005 AAl 43459.000 SQYD| 10.18000 442412.62| 10.14000 440674.26| 13.14000 571051.26
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
MIX, Esal Range E (5.49") | \ |
0610 424E050 AAl 162424.000 SQYD| 3.80000 617211.20] 4.16000 675683.84| 5.32000 864095.68
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, Esal Range C/D (2.25 Inches) | | |
0620 424F000 AAl 263017.000 SQYD] 7.88000 2072573.96| 8.52000 2240904.84| 9.87200 2596503.82
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
Esal Range E (4.63 Inches) | \ |
0630 428C000 AAl 138353.000 LF | 0.18000 24903.54| 0.09000 12451.77| 0.14000 19369.42
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0640 450B000O AAl 1778.000 SQYD] 65.00000 115570.00]| 55.33000 98376.74 | 52.50000 93345.00
Reinforced Cement Concrete Bridge End | \ |
Slab I \ |
0650 301A012 AA2 555928.000 SQYD] \ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 002 -6
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20050325002 COUNTIES WALKER
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0660 327F000 AA2 537518.000 SQYD| \ |
Permeable Base (4.00 Inches) | \ |
0670 401A043 AA2 545029.000 SQYD| \ |
Bituminous Treatment AE | \ |
0680 428E000 AA2 138353.000 LF | \ |
Scoring Concrete Pavement Surface By | \ |
Cutting | \ |
0690 450A019 AA2 40839.000 SQYD] | |
Plain Cement Concrete Pavement, 10 | |
Inches Thick | \ |
0700 450A021 AA2 476118.000 SQYD]| \ |
Plain Cement Concrete Pavement, 13.5 | \ |
Inches Thick | \
0710 450B000 AA2 2315.000 SQYD| \ |
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0720 450G000 AA2 1.000 EACH]| \ |
Contractor Retained Profilograph | \ |
SECTION TOTALS | $ 24,611,236.73| $ 25,696,403.81| $ 28,312,699.48
—————————————————————————————————————————— e
|

$ 24,611,236.73]

$ 25,696,403.81]




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 002 -7
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20050325002 COUNTIES WALKER
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 4 ) 09022 | ( 5 ) 13111 | ( )
| INTERSTATE HIGHWAY CONSTRUC |McCARTHY IMPROVEMENT COMPAN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D00O0O 2020.000 LF | 9.19000 18563.80| 4.50000 9090.00|
Removing Pipe | | |
0020 210A000 9240.000 CUYD| 5.38000 49711.20| 3.50000 32340.00]
Unclassified Excavation | \ |
0030 210D00O 131521.000 CUYD| 7.82000 1028494.22| 5.00000 657605.00]
Borrow Excavation | \ |
0040 210D025 14278.000 CUYD| 10.82000 154487.96| 5.00000 71390.00|
Borrow Excavation (Improved Roadbed) | \
0050 230A000 830.000 RBST| 364.68000 302684.40| 400.00000 332000.00|
Roadbed Processing | \ |
0060 306B00O 1.000 EACH] 8674.05000 8674.05] 12000.00000 12000.00|
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | \ |
0070 600A000 LUMP| 3000000.00000 3000000.00| 2800000.00000 2800000.00|
Mobilization | |
0080 601A000 1.000 EACH] 24937.89000 24937.89] 30000.00000 30000.00]|
Furnishing Base, Soil And Structure | \
Laboratories | \ |
0090 603A002 1.000 EACH] 21685.12000 21685.12] 40000.00000 40000.00|
Furnishing Type 3 Field Office | \ |
0100 605A002 142764.000 LF | 3.42000 488252.88| 3.50000 499674.00 |
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | \ |
0110 605B00O 267.000 EACH] 281.19000 75077.73| 230.00000 61410.00|
Special Underdrain Outlet, Type A | \ |
0120 605B001 88.000 EACH| 271.15000 23861.20] 325.00000 28600.00|
Special Underdrain Outlet, Type B | \ |
0130 614A000 370.000 CUYD| 307.20000 113664.00] 250.00000 92500.00 |
Slope Paving | | |
0140 629A055 45.000 LF | 125.53000 5648.85| 150.00000 6750.00]
Concrete Median Or Safety Barrier, Type | \ |
TES (Modified) | \ |
0150 629A057 957.000 LF | 58.25000 55745.25| 70.00000 66990.00 |
Concrete Median Or Safety Barrier, Type | \ |
GS-54 | \ |
0160 630A001 3713.000 LF | 16.07000 59667.91 | 16.00000 59408.00|
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 002 -8
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20050325002 COUNTIES WALKER
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 4 ) 09022 | ( 5 13111 | ( )
| INTERSTATE HIGHWAY CONSTRUC |McCARTHY IMPROVEMENT COMPAN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 630C001 8.000 EACH] 652.77000 5222.16] 650.00000 5200.00]
Guardrail End Anchor, Type 8 | \ |
0180 630C003 12.000 EACH| 1355.75000 16269.00| 1500.00000 18000.00]
Guardrail End Anchor, Type 13 | \ |
0190 630C050 4.000 EACH]| 2259.58000 9038.32| 2500.00000 10000.00]
Guardrail End Anchor, Type 20 Series | \ |
0200 630C070 16.000 EACH| 1807.66000 28922.56| 2000.00000 32000.00 |
Guardrail End Anchor, Type 10 Series | \ |
0210 650A000 49844.000 CUYD| 9.81000 488969.64 | 5.00000 249220.00]
Topsoil | \ |
0220 652A100 104.000 ACRE] 472.00000 49088.00| 950.00000 98800.00 |
Seeding | \ |
0230 652C000 104.000 ACRE] 55.23000 5743.92| 50.00000 5200.00]
Mowing | \ |
0240 654A000 29107.000 SQYD| 3.51000 102165.57] 4.00000 116428.00|
Solid Sodding | \
0250 654A001 2165.000 SQYD| 3.51000 7599.15] 4.00000 8660.00|
Solid Sodding (Bermuda) | \ |
0260 656A010 104.000 ACRE] 421.79000 43866.16| 450.00000 46800.00 |
Mulching | \ |
0270 659A000 2390.000 SQYD| 2.01000 4803.90| 1.25000 2987.50]
Erosion Control Netting, Class A | \ |
0280 659A001 35120.000 SQYD| 2.01000 70591.20| 1.15000 40388.00 |
Erosion Control Netting, Class B | | |
0290 665A000 5.000 ACRE| 421.79000 2108.95] 450.00000 2250.00]
Temporary Seeding | \ |
0300 665B000 5.000 ACRE| 421.79000 2108.95] 450.00000 2250.00]
Temporary Mulching | \ |
0310 665F000 250.000 EACH| 7.03000 1757.50] 15.00000 3750.00]
Hay Bales | \ |
0320 665J000 26102.000 LF | 3.01000 78567.02| 3.25000 84831.50]
Silt Fence, Type A | \ |
0330 665K000 1550.000 CUYD] 8.03000 12446.50| 17.00000 26350.00 |
Drainage Sump Excavation | \ |
0340 6650001 26102.000 LF | 1.26000 32888.52| 2.50000 65255.00|
Silt Fence Removal | \ |
0350 665P001 44.000 EACH| 401.70000 17674.80| 350.00000 15400.00]
Inlet Protection Device | \ |
0360 6650001 4683.000 LF | 15.06000 70525.98| 10.00000 46830.00 |
| \ |

20 Inch Wattle



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 002 -9
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20050325002 COUNTIES WALKER
LETTING DATE 03/25/05 10:00 AM DIVISION : 03
| 4 ) 09022 | ( 5 ) 13111 | ( )
| INTERSTATE HIGHWAY CONSTRUC |McCARTHY IMPROVEMENT COMPAN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0370 666A001 92.000 ACRE] 20.09000 1848.28| 35.00000 3220.00]
Pest Control Treatment | \ |
0380 680A000 LUMP| 515021.59000 515021.59|] 290000.00000 290000.00]
Engineering Controls | \ |
0390 720A020 1.000 EACH] 7531.92000 7531.92| 11000.00000 11000.00]
Vehicular Impact Attenuator | \ |
Assembly (Unidirectional, TL-2) | \ |
0400 720A021 2.000 EACH| 10042.56000 20085.12]| 11000.00000 22000.00 |
Vehicular Impact Attenuator | \ |
Assembly (Bi-directional, TL-2) | \ |
0410 726C001 330.000 LF | 15.80000 5214.00] 25.00000 8250.00 |
State Furnished Portable Concrete | \ |
Safety Barriers (Type 6) | | |
0420 740B000 496.000 SQFT| 8.43000 4181.28]| 10.00000 4960.00 |
Construction Signs | \ |
0430 740D000 135.000 EACH] 61.09000 8247.15]| 75.00000 10125.00]
Channelizing Drums | \ |
0440 740E000 100.000 EACH] 9.74000 974.00| 12.00000 1200.00|
Cones (36 Inches High) | \ |
0450 740F002 28.000 EACH] 231.73000 6488.44 | 200.00000 5600.00|
Barricades, Type III | \ |
0460 7401005 2.000 EACH| 1158.64000 2317.28] 100.00000 200.00]
Warning Lights, Type B (Detachable Head | \ |
0470 740M001 100.000 EACH] 6.32000 632.00] 7.00000 700.00]
Ballast For Cone | \ |
0480 999 000 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00|
Trainee Hours At 80 Cents Per Hour | \
0490 301A012 AAl 569519.000 SQYD| \ |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0500 327F000 AAl 550416.000 SQYD| \ |
Permeable Base (4.00 Inches) | \ |
0510 401A043 AAl 557822.000 SQYD] \ |
Bituminous Treatment AE | \ |
0520 405A000 AAl 60861.000 GAL | \ |
Tack Coat | \ |
0530 410C000 AAl 1.000 EACH] \ |
Contractor Retained Profilograph | \ |
0540 410H000 AAl 1.000 EACH] \ |
\ |

Material Remixing Device



CALL ORDER : 002
LETTING DATE : 03/25/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20050325002 COUNTIES : WAL
DIVISION : 03

DATE : 03/28/05
PAGE : 002 -10

KER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0550 423C001 AAl 358143.000 SQYD|
Stone Matrix Asphalt Wearing Layer, |
3/4" Maximum Aggregate Size (1.50 |
Inches) |

0560 423D000 AAl 359067.000 SQYD|
Stone Matrix Asphalt Binder Layer, 1.0" |
Maximum Aggregate Size (2.25 Inches) |

0570 424D001 AAl 160133.000 SQYD|
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, Esal Range C/D (1.50 Inches)

0580 424E002 AAl 256935.000 sSQYD
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, Esal Range E (4.50 Inches)

0590 424E004 AAl 229720.000 sSQYD
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, Esal Range E (9.36")

0600 424E005 AAl 43459.000 SQYD
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
MIX, Esal Range E (5.49")

0610 424E050 AAl 162424.000 SQYD
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, Esal Range C/D (2.25 Inches)

0620 424F000 AAl 263017.000 sSQYD
Superpave Bituminous Concrete Base
Layer, 1" Maximum Aggregate Size Mix,

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
Esal Range E (4.63 Inches) |
|
|
|

0630 428C000 AAl 138353.000 LF
Scoring Bituminous Pavement Surface By
Cutting

0640 450B00O AAl 1778.000 SQYD]

Reinforced Cement Concrete Bridge End
Slab |
0650 301A012 AA2 555928.000 SQYD|
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |

( 4 ) 09022 | ( 5 ) 13111 |
INTERSTATE HIGHWAY CONSTRUC |McCARTHY IMPROVEMENT COMPAN |
I I

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
———————————————————————————— oy
I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

4.89000 2718487.92| 5.90000 3279975.20]
I |

I |

UNIT PRICE AMOUNT



CALL ORDER : 002
LETTING DATE : 03/25/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20050325002
DIVISION : 03

DATE : 03/28/05
PAGE : 002 -11

WALKER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0660 327F000 AA2 537518.000 SQYD|
Permeable Base (4.00 Inches) |

0670 401A043 AA2 545029.000 SQYD|
Bituminous Treatment AE |

0680 428E000 AA2 138353.000 LF |
Scoring Concrete Pavement Surface By |
Cutting |

0690 450A019 AA2 40839.000 SQYD]

Plain Cement Concrete Pavement, 10 |
Inches Thick |
0700 450A021 AA2 476118.000 SQYD|
Plain Cement Concrete Pavement, 13.5 |
Inches Thick |
0710 450B000 AA2 2315.000 SQYD|
Reinforced Cement Concrete Bridge End
Slab |
0720 450G000 AA2 1.000 EACH]|
Contractor Retained Profilograph
SECTION TOTALS

) 09022 | ( 5 ) 13111
NTERSTATE HIGHWAY CONSTRUC

$ 33,881,042.29

UNIT PRICE AMOUNT | UNIT PRICE
____________________________ +____________________________
6.75000 3628246.50] 8.00000
\
1.29000 703087.41] 0.65000
\
0.39000 53957.67| 0.25000
\
\
37.00000 1511043.00] 41.00000
\
\
37.90000 18044872.20] 39.50000
\
\
53.39000 123597.85]| 60.00000
\
\
40094.42000 40094.42| 20000.00000
\
\
+
\

$ 33,881,042.29

|[McCARTHY IMPROVEMENT COMPAN

$ 34,650,148.

$ 34,650,148.

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20050325003 COUNTIES MOBILE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 09
CONTRACT TIME : 225 Calendar Days

CONTRACT DESCRIPTION : MOBILE PROJECT (S) : IM-I010(316)

for constructing the Additional Lanes and Lighting on I-10

at I-65 in Mobile. Length 1.269 mi.

TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 4,691,747.65 100.0000%

2 23011 HOSEA O. WEAVER & SONS, INC.

S 4,834,644.08 103.0457%



Mix 2

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20050325003 COUNTIES MOBILE
LETTING DATE 03/25/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00] 6000.00000 6000.00 |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per Acre) | |
(Approximately 2 | \ |
0020 206D001 1015.000 LF | 3.00000 3045.00] 3.23000 3278.45]
Removing Guardrail | \ |
0030 206D007 1615.000 LF | 5.00000 8075.00] 8.12000 13113.80]|
Removing Concrete Flume | \ |
0040 206D010 965.000 LF | 30.00000 28950.00| 91.35000 88152.75|
Removing Safety Barrier | \ |
0050 206D011 798.000 LF | 2.60000 2074.80| 4.07000 3247.86|
Removing Fence | \ |
0060 210A000 23194.000 CUYD| 7.00000 162358.00] 13.57000 314742.58|
Unclassified Excavation | \ |
0070 210D012 20420.000 CUYD| 14.00000 285880.00 | 14.95000 305279.00|
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0080 214A000 101.000 CUYD] 15.25000 1540.25] 13.44000 1357.44]
Structure Excavation | \ |
0090 214B001 105.000 CUYD| 42.00000 4410.00] 36.83000 3867.15]
Foundation Backfill, Commercial | | |
0100 230A000 117.000 RBST| 275.00000 32175.00 | 315.00000 36855.00]
Roadbed Processing | \ |
0110 301A012 14859.000 SQYD| 13.00000 193167.00] 12.51000 185886.09 |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0120 401A000 14101.000 SQYD| 0.60000 8460.60| 0.67000 9447.67]|
Bituminous Treatment A | | |
0130 405A000 6423.000 GAL | 1.10000 7065.30] 1.33000 8542.59]
Tack Coat | \ |
0140 408A052 43309.000 SQYD| 0.45000 19489.05| 0.68000 29450.12|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0150 410C000 1.000 EACH] 5000.00000 5000.00] 24815.00000 24815.00]|
Contractor Retained Profilograph | \ |
0160 410H000 1.000 EACH] 30000.00000 30000.00 | 33970.90000 33970.90|
Material Remixing Device | \ |
0170 420A011 1730.000 TON | 65.00000 112450.00] 76.30000 131999.00|
Polymer Modified Open Graded Friction | \ |
| \ |

Course,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20050325003 COUNTIES MOBILE
LETTING DATE 03/25/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 23011 | )
|MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 423A002 4130.000 TON | 65.00000 268450.00 | 72.45000 299218.50]
Stone Matrix Asphalt Wearing Layer, | \ |
3/4" Maximum Aggregate Size | \ |
0190 423B001 2353.000 TON | 65.00000 152945.00] 71.58000 168427.74|
Stone Matrix Asphalt Binder Layer, 1.0" | \ |
Maximum Aggregate Size | \ |
0200 424A283 100.000 TON | 65.00000 6500.00 | 162.31000 16231.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0210 424B289 2166.000 TON | 55.00000 119130.00] 56.70000 122812.20|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0220 424B581 7640.000 TON | 45.50000 347620.00 | 50.40000 385056.00 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0230 428C000 17758.000 LF | 0.50000 8879.00| 0.21000 3729.18]
Scoring Bituminous Pavement Surface By | | |
Cutting | | |
0240 502A000 23561.000 LB | 1.15000 27095.15| 1.02000 24032.22]|
Steel Reinforcement | \ |
0250 524B011 156.000 CUYD] 640.00000 99840.00 | 565.61000 88235.16|
Culvert Concrete Extension (Cast In | |
Place) | \ |
0260 530A103 34.000 LF | 90.00000 3060.00] 92.49000 3144.66]|
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0270 600A000 LUMP| 560000.00000 560000.00| 552520.40000 552520.40|
Mobilization | |
0280 614A000 288.000 CUYD| 280.00000 80640.00 | 247.32000 71228.16]|
Slope Paving | \
0290 619A004 1.000 EACH] 670.00000 670.00| 591.42000 591.42|
30" Roadway Pipe End Treatment, Class 1 | | |
0300 620A000 1.000 CUYD| 850.00000 850.00] 752.71000 752.71|
Minor Structure Concrete | | |
0310 629A057 1489.000 LF | 238.00000 354382.00 | 134.41000 200136.49]
Concrete Median Or Safety Barrier, Type | \ |
| \ |

GS-54



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 003 -4
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20050325003 COUNTIES MOBILE
LETTING DATE 03/25/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 23011 | )
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 629A065 385.000 LF | 218.00000 83930.00| 118.28000 45537.80 |
Concrete Median Or Safety Barrier, Type | \ |
GS-42 | \ I
0330 629A070 33.000 LF | 285.00000 9405.00 | 349.47000 11532.51|
Concrete Median Or Safety Barrier,Type | \ |
VF-54 | \ |
0340 630A033 525.000 LF | 18.00000 9450.00 | 20.16000 10584.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
(7'-0" Post) | \ |
0350 630C001 1.000 EACH] 1090.00000 1090.00]| 1075.30000 1075.30]
Guardrail End Anchor, Type 8 | | |
0360 630C003 6.000 EACH] 1350.00000 8100.00| 1747.36000 10484.16|
Guardrail End Anchor, Type 13 | \ |
0370 630C050 7.000 EACH]| 2065.00000 14455.00| 2150.60000 15054.20]
Guardrail End Anchor, Type 20 Series | | |
0380 634A002 630.000 LF | 17.50000 11025.00| 12.74000 8026.20]
Industrial Fence, 6 Feet High | | |
0390 650B00O 14265.000 CUYD]| 4.00000 57060.00| 12.11000 172749.15]
Topsoil From Stockpiles | \ |
0400 652A100 18.000 ACRE| 750.00000 13500.00| 537.65000 9677.70|
Seeding | | |
0410 652C000 18.000 ACRE| 125.00000 2250.00] 53.77000 967.86
Mowing | | |
0420 654A001 836.000 SQYD] 5.50000 4598.00| 4.30000 3594.80]
Solid Sodding (Bermuda) | | |
0430 656A010 18.000 ACRE| 750.00000 13500.00] 510.77000 9193.86|
Mulching | \ |
0440 665A000 18.000 ACRE| 600.00000 10800.00| 322.59000 5806.62 |
Temporary Seeding | \ |
0450 665B000 18.000 ACRE| 600.00000 10800.00| 322.59000 5806.62 |
Temporary Mulching | \ |
0460 665G000 165.000 EACH] 7.50000 1237.50] 7.50000 1237.50]
Sand Bags | | |
0470 665I000 75.000 TON | 60.00000 4500.00]| 50.00000 3750.00]
Temporary Riprap, Class 2 | \ |
0480 665J000 6246.000 LF | 4.00000 24984.00| 3.30000 20611.80]
Silt Fence, Type A | \ |
0490 6650001 6246.000 LF | 1.00000 6246.00| 1.30000 8119.80]
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 003 -5
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20050325003 COUNTIES MOBILE
LETTING DATE 03/25/05 10:00 AM DIVISION 09
| ( 1 ) 13008 | ( 2 ) 23011 | ( )
|MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 6650001 280.000 LF | 7.00000 1960.00] 15.00000 4200.00|
20 Inch Wattle | | |
0510 666A001 18.000 ACRE]| 60.00000 1080.00] 37.64000 677.52]
Pest Control Treatment | | |
0520 672B000 340.000 LB | 10.00000 3400.00| 10.74000 3651.60|
Flocculant Powder | | |
0530 680A000 LUMP | 15000.00000 15000.00] 28680.68000 28680.68|
Engineering Controls | | |
0540 701A028 3.000 MILE] 2030.00000 6090.00| 1881.78000 5645.34 |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0550 701A032 2.000 MILE| 2030.00000 4060.00] 1881.78000 3763.56|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0560 701A041 4.000 MILE] 1390.00000 5560.00| 1290.36000 5161.44|
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0570 701B009 689.000 LF | 1.15000 792.35] 1.08000 744 .12 |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0580 701C000 4.000 MILE] 870.00000 3480.00 | 806.48000 3225.92|
Broken Temporary Traffic Stripe | | |
0590 701C001 4.000 MILE] 870.00000 3480.00 | 806.48000 3225.92|
Solid Temporary Traffic Stripe | \ |
0600 701G121 1794.000 LF | 3.50000 6279.00| 3.23000 5794.62|
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0610 701G125 1386.000 LF | 5.00000 6930.00| 4.52000 6264.72]|
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0620 701G133 1386.000 LF | 5.00000 6930.00| 4.52000 6264.72|
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0630 701H001 2772.000 LF | 1.15000 3187.80| 1.08000 2993.76]|
Solid Traffic Stripe Removed (Plastic) | | |
0640 701H006 1794.000 LF | 1.15000 2063.10| 1.08000 1937.52|
Broken Traffic Stripe Removed (Plastic) | | |
0650 703A002 1115.000 SQFT| 3.00000 3345.00 | 2.69000 2999.35]
Traffic Control Markings, Class 2, Type | \ |
| \ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 003 -6
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20050325003 COUNTIES : MOBILE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 09

[ ( 1 ) 13008 2 ) 23011

o~

\
|[MOBILE ASPHALT COMPANY, LLC |HOSEA O. WEAVER & SONS, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0660 703B002 135.000 SQFT| 4.00000 540.00] 3.76000 507
Traffic Control Legends, Class 2, Type | \
0670 703D001 265.000 SQFT| 1.75000 463.75| 1.61000 426.
Temporary Traffic Control Markings | \
0680 705A011 2126.000 EACH| 7.00000 14882.00 | 6.45000 13712.
Pavement Markers, Class C, Type 1-A | |
0690 705A012 177.000 EACH| 7.00000 1239.00] 6.45000 1141.
Pavement Markers, Class C, Type 1-B | |
0700 705A030 16.000 EACH| 6.00000 96.00| 5.38000 86.
Pavement Markers, Class A-H, Type 2-C | |
0710 705A031 2126.000 EACH] 6.00000 12756.00] 5.38000 11437.
Pavement Markers, Class A-H, Type 1-A | |
0720 705A032 177.000 EACH] 6.00000 1062.00] 5.38000 952.
Pavement Markers, Class A-H, Type 1-B | |
0730 710B008 34.000 LF | 210.00000 7140.00] 80.65000 2742.
Roadway Sign Post (W8 x 18 Steel Beam) | |
0740 710B014 43.000 LF | 275.00000 11825.00 | 102.15000 4392.
Roadway Sign Post (W10 x 26 Steel Beam) | |
0750 726A000 400.000 LF | 55.00000 22000.00 | 48.39000 19356.
Portable Concrete Safety Barriers, Type | \
6 I \
0760 740B00O 1380.000 SQFT| 14.00000 19320.00| 16.29000 22480.
Construction Signs | \
0770 740C000 128.000 SQFT| 17.50000 2240.00 | 16.29000 2085.
Special Construction Signs |
0780 740D000O 250.000 EACH] 80.00000 20000.00| 81.46000 20365.
Channelizing Drums | \
0790 7401005 2.000 EACH| 270.00000 540.00] 285.36000 570.
Warning Lights, Type B (Detachable Head | |
0800 740L003 103.000 EACH] 125.00000 12875.00 | 104.01000 10713.
Vertical Panel, Type I (Single-Sided) | |
0810 741C010 2.000 EACH| 6500.00000 13000.00| 6665.09000 13330.
Portable Sequential Arrow And Chevron | |
Sign Unit | |
0820 742A001 3.000 EACH] 18000.00000 54000.00] 24438.66000 73315.
Portable Changeable Message Sign, Type | \
0830 750Z100 LUMP| 1200000.00000 1200000.00| 1071866.57000 1071866.
Roadway Lighting System (Rehabilitation | \
SECTION TOTALS | S 4,0691,747.65| S 4,834,644. 0.00
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | S 4,691,747.65| S 4,834,044.




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 007 -1
VENDOR RANKING

CALL ORDER : 007 CONTRACT ID : 20050325007 COUNTIES : JACKSON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 01
CONTRACT TIME : 55 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : NHF-0002(517)
for constructing the Planing, Resurfacing and Traffic Stripe
on

S.R.#2 (U.S.#72) from M.P. 154.890 to M.P. 158.624 in
Stevenson. Length 3.734 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 2,029,626.10 100.0000%

2 23009 WHITAKER CONTRACTING CORPORATION S 2,066,448.16 101.8142%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 007 -2
TABULATION OF BIDS
CALL ORDER 007 CONTRACT 1ID 20050325007 COUNTIES JACKSON
LETTING DATE 03/25/05 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 23009 | ( )
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

SECTION 0001 Total

| \ |

0010 405A000 13480.000 GAL | 1.48000 19950.40| 1.50000 20220.00 |
Tack Coat | ‘ |

0020 408A052 224591.000 SQYD| 0.65000 145984.15| 0.48000 107803.68|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |

0030 410H000 1.000 EACH] 32627.00000 32627.00| 95000.00000 95000.00|
Material Remixing Device | | |

0040 424A361 18683.000 TON | 46.75000 873430.25| 44.10000 823920.30|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |

0050 424A367 7667.000 TON | 46.75000 358432.25| 42.12000 322934.04|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \

0060 424B651 4894.000 TON | 39.90000 195270.60| 38.56000 188712.64|
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |

0070 424B685 500.000 TON | 60.00000 30000.00 | 46.10000 23050.00]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \

0080 430B014 6121.000 TON | 16.95000 103750.95] 15.60000 95487.60 |
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ [

0090 600A000 LUMP | 85000.00000 85000.00|] 204000.00000 204000.00|
Mobilization | \

0100 701A028 13.000 MILE| 1650.00000 21450.00]| 1650.00000 21450.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | | |

0110 701A032 7.000 MILE] 1800.00000 12600.00 | 1650.00000 11550.00]|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" wWide) | \ |

0120 701A041 8.000 MILE| 1800.00000 14400.00 | 1150.00000 9200.00|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 007 -3
TABULATION OF BIDS
CALL ORDER 007 CONTRACT 1ID 20050325007 COUNTIES JACKSON
LETTING DATE 03/25/05 10:00 AM DIVISION : 01
| ( 1 ) 10011 | ( 2 ) 23009 | ( )
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 701B00S 9150.000 LF | 0.90000 8235.00]| 0.90000 8235.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0140 701C000 14.000 MILE| 550.00000 7700.00| 580.00000 8120.00|
Broken Temporary Traffic Stripe | \ |
0150 701C001 28.000 MILE] 650.00000 18200.00| 680.00000 19040.00]
Solid Temporary Traffic Stripe | | |
0158 701G121 1600.000 LF | 2.00000 3200.00] 4.10000 6560.00 |
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0160 701G125 1600.000 LF | 4.00000 6400.00| 4.10000 6560.00 |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0170 701G133 1600.000 LF | 4.00000 6400.00| 4.10000 6560.00]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0180 701HO001 3200.000 LF | 0.50000 1600.00| 1.00000 3200.00]
Solid Traffic Stripe Removed (Plastic) | \ |
0190 701H006 1600.000 LF | 0.50000 800.00| 1.00000 1600.00]
Broken Traffic Stripe Removed (Plastic) | | |
0200 703A002 11009.000 SQFT| 2.50000 27522.50] 2.60000 28623.40|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 673.000 SQFT| 3.00000 2019.00| 3.60000 2422.80]
Traffic Control Legends, Class 2, Type | \ |
0220 705A030 80.000 EACH| 6.00000 480.00] 5.50000 440.00]
Pavement Markers, Class A-H, Type 2-C | | |
0230 705A031 755.000 EACH] 6.00000 4530.00]| 5.50000 4152.50]
Pavement Markers, Class A-H, Type 1-A | \ |
0240 705A032 207.000 EACH| 6.00000 1242.00]| 5.50000 1138.50]
Pavement Markers, Class A-H, Type 1-B | | |
0250 705A037 100.000 EACH] 6.00000 600.00| 5.50000 550.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0260 730H001 3000.000 LF | 3.50000 10500.00] 3.50000 10500.00]
Loop Wire | \ |
0270 7301001 3300.000 LF | 1.00000 3300.00] 3.00000 9900.00 |
Loop Detector Lead-In-Cable | | |
0280 730K000 2.000 EACH| 275.00000 550.00] 500.00000 1000.00]
| \ |

Traffic Signal Junction Box



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/05
PAGE : 007 -4

CALL ORDER : 007 CONTRACT ID : 20050325007 COUNTIES JACKSON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 01
| ( 1 ) 10011 | ( 2 ) 23009 | ( )
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 740B00O 1133.000 SQFT| 14.00000 15862.00] 8.30000 9403.90]
Construction Signs | | |
0300 740C000 66.000 SQFT| 15.00000 990.00| 9.30000 613.80]
Special Construction Signs | \ |
0310 740D000 200.000 EACH] 60.00000 12000.00] 60.00000 12000.00]
Channelizing Drums | | |
0320 741cC010 1.000 EACH] 4600.00000 4600.00] 2500.00000 2500.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 2,029,626.10| S 2,006,448.16]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 2,029,626.10] $ 2,0066,448.16] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 010 -1
VENDOR RANKING

CALL ORDER : 010 CONTRACT ID : 20050325010 COUNTIES : LAWRENCE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 02
CONTRACT TIME : 105 Working Days (available days)

CONTRACT DESCRIPTION

for constructing the Planing, Resurfacing and Traffic Stripe
on

S.R.#20 from east of C.R.#585 (MP 45.704) to near S.R.#33
(MP 51.345) in Courtland. Length 5.660 mi.

PROJECT (S) : NHF-0020(503)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 2,372,836.08 100.0000%
2 18031 ROGERS GROUP, INC. S 2,486,476.16 104.7892%
3 19010 SHELBY CONTRACTING CO., INC. $ 2,517,868.35 106.1122%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 010 -2
TABULATION OF BIDS

Superpave Bituminous Concrete Lower
Binder Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range E

CALL ORDER : 010 CONTRACT ID : 20050325010 COUNTIES : LAWRENCE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( 3 ) 19010
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. | SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 76.59000 153.18] 227.53000 455.06] 100.00000 200.00
Mailbox Reset, Single | \ |
0020 305B060 4605.000 TON | 18.63000 85791.15| 13.00000 59865.00] 11.29000 51990.45
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | \ |
0030 405A000 10921.000 GAL | 1.37000 14961.77| 2.14000 23370.94| 1.05000 11467.05
Tack Coat | \ |
0040 408A054 81157.000 SQYD] 0.60000 48694.20| 0.58000 47071.06| 0.69000 55998.33
Planing Existing Pavement | \ |
(Approximately 3.10" Thru 4.0" Thick) | \ |
0050 410B00O 1.000 EACH] 297.23000 297.23| 10000.00000 10000.00] 2082.96000 2082.96
State Furnished Profilograph | \ |
0060 410H000 1.000 EACH] 88588.15000 88588.15| 100000.00000 100000.00| 75000.00000 75000.00
Material Remixing Device | \ |
0070 424A276 7326.000 TON | 44.04000 322637.04| 49.00000 358974.00| 51.18000 374944 .68
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, Esal Range E | \ |
0080 424A356 2385.000 TON | 44.20000 105417.00| 40.00000 95400.00 | 40.14000 95733.90
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, Esal Range C/D | \ |
0090 424A359 711.000 TON | 46.41000 32997.51| 50.00000 35550.00] 40.14000 28539.54
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/8" Maximum | | |
Aggregate Size Mix,Esal Range C/D | \ |
0100 424B280 8634.000 TON | 36.78000 317558.52]| 38.25000 330250.50]| 42.95000 370830.30
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0110 424B288 12629.000 TON | 37.07000 468157.03| 38.25000 483059.25]| 37.81000 477502.49
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0120 424B580 8634.000 TON | 32.16000 277669.44| 32.00000 276288.00| 37.81000 326451.54
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 010 -3
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20050325010 COUNTIES LAWRENCE
LETTING DATE 03/25/05 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( 3 ) 19010
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. | SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 424B587 1903.000 TON | 38.83000 73893.49| 43.50000 82780.50] 38.74000 73722.22
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL E | \ |
0140 424B650 6557.000 TON | 32.65000 214086.05] 34.50000 226216.50] 37.84000 248116.88
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0150 424B654 1000.000 TON | 46.32000 46320.00| 45.00000 45000.00 | 38.50000 38500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424B661 1953.000 TON | 40.51000 79116.03| 40.00000 78120.00 | 37.81000 73842.93
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 428C000 117736.000 LF | 0.08000 9418.88| 0.10000 11773.60] 0.08000 9418.88
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0180 600A000 LUMP | 13290.70000 13290.70| 52786.05000 52786.05] 45000.00000 45000.00
Mobilization | |
0190 665F000 50.000 EACH] 11.23000 561.50]| 10.00000 500.00] 5.00000 250.00
Hay Bales | \ |
0200 665J000 100.000 LF | 7.58000 758.00| 4.50000 450.00| 2.50000 250.00
Silt Fence, Type A | \ |
0210 6650001 100.000 LF | 3.59000 359.00] 3.00000 300.00] 0.50000 50.00
Silt Fence Removal | | |
0220 6650001 200.000 LF | 8.59000 1718.00] 20.00000 4000.00] 5.00000 1000.00
20 Inch Wattle | | |
0230 680A000 LUMP | 6559.95000 6559.95| 2500.00000 2500.00] 2500.00000 2500.00
Engineering Controls | \ |
0240 701A028 12.000 MILE| 1699.50000 20394.00] 1650.00000 19800.00| 1650.00000 19800.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0250 701A041 12.000 MILE| 1854.00000 22248.00] 1800.00000 21600.00] 1800.00000 21600.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0260 701A048 12.000 MILE| 1854.00000 22248.00| 1800.00000 21600.00 | 1800.00000 21600.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 010 -4
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20050325010 COUNTIES LAWRENCE
LETTING DATE 03/25/05 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( 3 ) 19010
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. | SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0270 701B00S 9269.000 LF | 0.93000 8620.17| 0.90000 8342.10] 0.90000 8342.10
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
0280 701C000 23.000 MILE| 566.50000 13029.50| 550.00000 12650.00] 550.00000 12650.00
Broken Temporary Traffic Stripe | \ |
0290 701C001 45.000 MILE| 669.50000 30127.50] 650.00000 29250.00 | 650.00000 29250.00
Solid Temporary Traffic Stripe | | |
0300 701G121 910.000 LF | 2.06000 1874.60] 2.00000 1820.00] 2.00000 1820.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0310 701G125 910.000 LF | 4.12000 3749.20| 4.00000 3640.00] 4.00000 3640.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0320 701G133 910.000 LF | 4.12000 3749.20] 4.00000 3640.00] 4.00000 3640.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0330 701HO001 1820.000 LF | 0.52000 946.40] 0.50000 910.00] 0.50000 910.00
Solid Traffic Stripe Removed (Plastic) | \ |
0340 701H006 910.000 LF | 0.52000 473.20| 0.50000 455.00] 0.50000 455.00
Broken Traffic Stripe Removed (Plastic) | | |
0350 703A002 3587.000 SQFT| 2.58000 9254 .406| 2.50000 8967.50] 2.50000 8967.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0360 703B002 632.000 SQFT| 3.09000 1952.88]| 3.00000 1896.00] 3.00000 1896.00
Traffic Control Legends, Class 2, Type | \ |
0370 703D001 336.000 SQFT| 1.55000 520.80| 1.50000 504.00] 1.50000 504.00
Temporary Traffic Control Markings | | |
0380 703E001 1094.000 SQFT| 1.96000 2144.24| 1.90000 2078.60 | 1.90000 2078.60
Temporary Traffic Control Legends | \ |
0390 705A030 36.000 EACH| 6.18000 222.48| 6.00000 216.00] 6.00000 216.00
Pavement Markers, Class A-H, Type 2-C | | |
0400 705A031 736.000 EACH| 6.18000 4548.48| 6.00000 4416.00] 6.00000 4416.00
Pavement Markers, Class A-H, Type 1-A | | |
0410 730H001 1830.000 LF | 2.91000 5325.30] 2.75000 5032.50] 2.45000 4483.50
Loop Wire | | |
0420 740B00O 754.000 SQFT| 15.66000 11807.64| 12.00000 9048.00| 8.00000 6032.00
Construction Signs | | |
0430 740D000 75.000 EACH| 0.01000 0.75] 40.00000 3000.00] 5.00000 375.00
\ |

Channelizing Drums |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 010 =5
TABULATION OF BIDS
CALL ORDER : 010 CONTRACT ID 20050325010 COUNTIES LAWRENCE
LETTING DATE 03/25/05 10:00 AM DIVISION : 02
| ( ) 01087 | ( 2 ) 18031 ( 3 ) 19010
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0440 740E000 50.000 EACH] 0.01000 0.50] 5.00000 250 11.00000 550.00
Cones (36 Inches High) | |
0450 740M001 50.000 EACH]| 0.01000 0.50] 3.00000 150. 0.01000 0.50
Ballast For Cone | |
0460 741C010 1.000 EACH]| 594.46000 594 .46 2500.00000 2500. 1250.00000 1250.00
Portable Sequential Arrow And Chevron | |
Sign Unit | |
SECTION TOTALS | $ 2,372,836.08] 2,486,476. $ 2,517,868.35
__________________________________________ +____________________________+____________________________ ——— e — — — e ———— . —— — — ————
CONTRACT TOTALS | $ 2,372,836.08] 2,486,476. $ 2,517,868.35




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 012 -1
VENDOR RANKING

CALL ORDER : 012 CONTRACT ID : 20050325012 COUNTIES : COVINGTON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
CONTRACT TIME : 400 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NHF-0299(500)

for constructing the Pavement, Signals and Partial Grade and
Drain on S.R.#299 (Opp Bypass) from S.R.#12 (U.S.#84) to
S.R.#9 (U.S.#331) at the south city limit of Opp. Length

3.330 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18005 GRADY RALLS & SONS, INC. $ 5,983,643.75 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 6,319,999.99 105.6213%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 012 -2
TABULATION OF BIDS

Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range C/D

CALL ORDER : 012 CONTRACT ID : 20050325012 COUNTIES : COVINGTON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
| ( 1 ) 18005 | ( 2 ) 01087 | ( )
| GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

SECTION 0001 Total
| \ |

0010 206D001 80.000 LF | 2.00000 160.00]| 3.00000 240.00]
Removing Guardrail | \ |

0020 206E008 4.000 EACH] 50.00000 200.00 | 150.00000 600.00|
Removing Guardrail End Anchor (All Type | \ |

0030 210A000 57219.000 CUYD| 3.10000 177378.90| 3.10000 177378.90|
Unclassified Excavation | \ |

0040 230A000 377.000 RBST| 331.00000 124787.00| 331.00000 124787.00 |
Roadbed Processing | \ |

0050 301A222 441871.000 SQYD| 5.25000 2319822.75]| 5.80000 2562851.80 |
Soil Aggregate Base Course, Type C, | \

Road Mixed, 6" Compacted Thickness | | |

0060 401A000 219953.000 SQYD| 0.45000 98978.85| 0.35000 76983.55]
Bituminous Treatment A | \ |

0070 405A000 10062.000 GAL | 1.35000 13583.70| 2.24000 22538.88|
Tack Coat | | |

0080 410C000 1.000 EACH] 5000.00000 5000.00] 4000.00000 4000.00]
Contractor Retained Profilograph | \ |

0090 410H000 1.000 EACH] 50000.00000 50000.00 | 3000.00000 3000.00]
Material Remixing Device | | |

0100 424A361 16040.000 TON | 40.00000 641600.00| 45.00000 721800.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |

0110 424A366 24.000 TON | 99.00000 2376.00| 100.00000 2400.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \

0120 424B651 20176.000 TON | 38.75000 781820.00] 42.50000 857480.00 |
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |

0130 424B655 100.000 TON | 74.00000 7400.00| 65.00000 6500.00|
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \

0140 424B659 29.000 TON | 99.00000 2871.00] 100.00000 2900.00|
| \ |
| \ |
| \ |



36" Side Drain
Class 2

Pipe End Treatment,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 012 -3
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20050325012 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 18005 | ( 2 01087 | ( )
|GRADY RALLS & SONS, INC. | APAC-SOUTHEAST, INC. |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0150 424B681 19916.000 TON | 39.00000 776724.00 | 42.00000 836472.00]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |

0160 428C000 71211.000 LF | 0.15000 10681.65]| 0.13000 9257.43|
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |

0170 430B00O 100.000 TON | 35.00000 3500.00] 35.00000 3500.00]
Aggregate Surfacing (ALDOT #467 Or #57) | \ |

0180 450B00O 214.000 SQYD| 91.85000 19655.90| 91.85000 19655.90]
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |

0190 535A001 168.000 LF | 22.00000 3696.00] 22.00000 3696.00|
18" Side Drain Pipe | \ |

0200 535A002 56.000 LF | 24.00000 1344.00] 24.00000 1344.00]

24" Side Drain Pipe | \ |
0210 535A003 56.000 LF | 36.00000 2016.00] 36.00000 2016.00]
30" Side Drain Pipe | \ |
0220 535A004 112.000 LF | 43.00000 4816.00] 43.00000 4816.00]
36" Side Drain Pipe | | |

0230 600A000 LUMP| 250000.00000 250000.00] 203638.60000 203638.60]
Mobilization | \

0240 601A000 1.000 EACH] 14000.00000 14000.00 | 14000.00000 14000.00|
Furnishing Base, Soil And Structure | | |
Laboratories | | |

0250 606A000 1000.000 LF | 0.01000 10.00| 0.01000 10.00|
6" Underdrain Pipe | | |

0260 614A000 366.000 CUYD| 199.50000 73017.00 | 199.50000 73017.00]

Slope Paving I \

0270 619A101 6.000 EACH] 395.00000 2370.00] 395.00000 2370.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |

0280 619A102 2.000 EACH| 498.00000 996.00] 498.00000 996.00]

24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |

0290 619A128 2.000 EACH| 1340.00000 2680.00] 1340.00000 2680.00 |
30" Side Drain Pipe End Treatment, | |
Class 2 | \ |

0300 619A129 4.000 EACH] 1550.00000 6200.00 | 1550.00000 6200.00|

\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/05
PAGE : 012 -4

CALL ORDER : 012 CONTRACT 1ID 20050325012 COUNTIES COVINGTON
LETTING DATE : 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 18005 | ( 2 01087 | ( )
|GRADY RALLS & SONS, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 623B00O 912.000 LF | 8.50000 7752.00| 8.50000 7752.00]
Concrete Curb, Type N | \ |
0320 623B001 136.000 LF | 17.00000 2312.00] 17.00000 2312.00|
Concrete Curb, Type N Special | | |
0330 630A001 903.000 LF | 16.25000 14673.75| 16.25000 14673.75]
Steel Beam Guardrail, Class A, Type 2 | \ |
0340 630C003 8.000 EACH] 1450.00000 11600.00| 1450.00000 11600.00|
Guardrail End Anchor, Type 13 | | |
0350 630C070 8.000 EACH] 1200.00000 9600.00| 1200.00000 9600.00 |
Guardrail End Anchor, Type 10 Series | \ |
0360 650B00O 15736.000 CUYD]| 3.25000 51142.00 | 3.25000 51142.00]
Topsoil From Stockpiles | \ |
0370 652A100 12.000 ACRE| 500.00000 6000.00| 500.00000 6000.00 |
Seeding | \ |
0380 652C000 109.000 ACRE] 75.00000 8175.00] 75.00000 8175.00]
Mowing | | |
0390 654A001 1921.000 SQYD| 3.50000 6723.50| 3.50000 6723.50|
Solid Sodding (Bermuda) | \ |
0400 656A010 12.000 ACRE| 475.00000 5700.00] 475.00000 5700.00]
Mulching | \ |
0410 659A000 1495.000 SQYD| 1.85000 2765.75] 1.85000 2765.75]
Erosion Control Netting, Class A | \ |
0420 665A000 24.000 ACRE] 10.00000 240.00 | 10.00000 240.00|
Temporary Seeding | \ |
0430 665B000 24.000 ACRE] 10.00000 240.00| 10.00000 240.00]
Temporary Mulching | \ |
0440 6651000 500.000 TON | 35.00000 17500.00 | 35.00000 17500.00|
Temporary Riprap, Class 2 | \ |
0450 665J000 21045.000 LF | 1.00000 21045.00]| 1.00000 21045.00|
Silt Fence, Type A | \ |
0460 665L000 600.000 LF | 1.00000 600.00| 1.00000 600.00]
Floating Basin Boom | | |
0470 6650001 21045.000 LF | 0.05000 1052.25] 0.05000 1052.25]
Silt Fence Removal | \ |
0480 6650001 4350.000 LF | 6.75000 29362.50] 6.75000 29362.50]
20 Inch Wattle | \ I
0490 666A001 12.000 ACRE| 0.05000 0.60] 0.05000 0.60]
Pest Control Treatment | \ |
0500 680A000 LUMP | 35000.00000 35000.00] 35000.00000 35000.00|
\ |

Engineering Controls |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 012 -5
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20050325012 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 18005 | ( 2 ) 01087 | )
|GRADY RALLS & SONS, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0510 701A028 13.000 MILE| 1775.00000 23075.00]| 1775.00000 23075.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0520 701A032 8.000 MILE] 1775.00000 14200.00| 1775.00000 14200.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0530 701A041 7.000 MILE] 1050.00000 7350.00]| 1050.00000 7350.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0540 701A048 4.000 MILE]| 1975.00000 7900.00| 1975.00000 7900.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0550 701B009 11054.000 LF | 1.10000 12159.40| 1.10000 12159.40]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0560 701C001 24.000 MILE| 580.00000 13920.00| 580.00000 13920.00]
Solid Temporary Traffic Stripe | \ |
0570 701D007 1.000 MILE] 1750.00000 1750.00| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Paint) | | |
0580 701D008 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | | |
0590 701D009 3.000 MILE]| 2000.00000 6000.00| 2000.00000 6000.00 |
Solid Traffic Stripe Removed (Tape) | |
0600 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0610 701D015 1.000 MILE] 1600.00000 1600.00| 1600.00000 1600.00]
Broken Traffic Stripe Removed (Plastic) | | |
0620 701E006 1240.000 LF | 1.50000 1860.00| 1.50000 1860.00]
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | \ |
0630 701G121 620.000 LF | 2.10000 1302.00] 2.10000 1302.00]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0640 701G125 620.000 LF | 4.00000 2480.00| 4.00000 2480.00]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0650 701G133 620.000 LF | 4.00000 2480.00] 4.00000 2480.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
| \ |

Stripe (6" Wide)



125" Thick Or Steel Flat Sign Panels 12
Gauge

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 012 -6
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20050325012 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 18005 | ( 2 ) 01087 | (
| GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0660 703A002 6175.000 SQFT| 2.75000 16981.25] 2.75000 16981.25]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0670 703B002 1166.000 SQFT| 3.75000 4372.50] 3.75000 4372.50|
Traffic Control Legends, Class 2, Type | | |
0680 703C001 3100.000 SQFT| 3.00000 9300.00| 3.00000 9300.00]
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
0690 703D001 1096.000 SQFT| 1.50000 1644.00| 1.50000 1644.00|
Temporary Traffic Control Markings | | |
0700 705A011 275.000 EACH] 6.00000 1650.00] 6.00000 1650.00|
Pavement Markers, Class C, Type 1-A | | |
0710 705A023 440.000 EACH| 6.00000 2640.00 | 6.00000 2640.00]
Pavement Markers, Class C, Type 2-D | | |
0720 705A030 1262.000 EACH]| 5.50000 6941.00| 5.50000 6941.00]
Pavement Markers, Class A-H, Type 2-C | | |
0730 705A031 425.000 EACH| 5.50000 2337.50| 5.50000 2337.50]
Pavement Markers, Class A-H, Type 1-A | | |
0740 705A032 75.000 EACH]| 5.50000 412.50] 5.50000 412.50|
Pavement Markers, Class A-H, Type 1-B | | |
0750 705A037 69.000 EACH| 5.50000 379.50] 5.50000 379.50|
Pavement Markers, Class A-H, Type 2-D | | |
0760 705A038 129.000 EACH| 5.50000 709.50] 5.50000 709.50|
Pavement Markers, Class A-H, Type 2-E | | |
0770 707B003 1.000 EACH]| 120.00000 120.00] 126.00000 126.00]
Type A Hazard Marker Installation | | |
0780 709A000 6.000 EACH] 120.00000 720.00] 126.00000 756.00 |
Milepost, Type A | \ |
0790 710A115 887.000 SQFT| 14.00000 12418.00] 14.70000 13038.90]
Class 4, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0800 710Al126 398.000 SQFT| 17.00000 6766.00| 17.85000 7104.30|
Class 8, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0810 710A141 15.000 SQFT| 20.00000 300.00] 21.00000 315.00|
Class 6, Aluminum Flat Sign Panels O. | | |
| \ |
| \ |

(Type III Background)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 012 -7
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20050325012 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION : 07
| ( 1 ) 18005 | ( 2 ) 01087 | (
| GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0820 710B0O01 2356.000 LF | 5.00000 11780.00] 5.25000 12369.00]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0830 713A000 88.000 LF | 110.00000 9680.00 | 110.00000 9680.00]
Permanent Barricades | | |
0840 730A000 LUMP | 1500.00000 1500.00] 1000.00000 1000.00|
Removal Of Existing Traffic Control | | |
Unit (SR 299 and US 331) | \ I
0850 730C000 LUMP | 5000.00000 5000.00| 7520.00000 7520.00|
Furnishing And Installing Traffic | \ |
Control Unit (SR 299 and US 331) | | |
0860 730E000 4.000 EACH] 2200.00000 8800.00] 1450.00000 5800.00|
Metal Traffic Signal Pole Foundation | \ |
0870 730G001 4.000 EACH] 7500.00000 30000.00] 8012.00000 32048.00|
Metal Traffic Signal Strain Pole | | |
0880 730H001 1924.000 LF | 4.00000 7696.00] 4.00000 7696.00 |
Loop Wire | | |
0890 7301001 13000.000 LF | 1.00000 13000.00] 1.00000 13000.00]
Loop Detector Lead-In-Cable | \ |
0900 730J010 8.000 EACH] 160.00000 1280.00] 160.00000 1280.00|
Vehicle Loop Detector | \ |
0910 730K000 9.000 EACH]| 300.00000 2700.00 | 300.00000 2700.00]
Traffic Signal Junction Box | | |
0920 730L005 625.000 LF | 5.00000 3125.00]| 4.50000 2812.50]
2", Non-Metallic, Conduit | | |
0930 730L007 180.000 LF | 5.00000 900.00| 6.50000 1170.00|
3", Non-Metallic, Conduit | \ |
0940 730N000 4.000 EACH] 950.00000 3800.00| 400.00000 1600.00|
Luminaire Extension Assembly, 12 FEET | | |
0950 730P022 12.000 EACH]| 850.00000 10200.00] 785.00000 9420.00]
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | | |
0960 730R022 1.000 EACH]| 8900.00000 8900.00] 8350.00000 8350.00|
Controller Assembly, Type III, 8 Phase | \ |
0970 730T000 1.000 EACH] 600.00000 600.00| 425.00000 425.00|
Wood Pole | | |
0980 740B00O 2788.000 SQFT| 9.00000 25092.00| 7.61000 21216.68|
Construction Signs | \ |
0990 740C000 96.000 SQFT| 12.00000 1152.00] 8.40000 806.40]
\ |

Special Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 012 -8
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20050325012 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 18005 | ( 2 ) 01087 | ( )
| GRADY RALLS & SONS, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1000 740D000 130.000 EACH| 55.00000 7150.00] 44.08000 5730.40|
Channelizing Drums | \ |
1010 740E000 75.000 EACH]| 0.01000 0.75] 5.35000 401.25|
Cones (36 Inches High) | | |
1020 740F002 36.000 EACH| 200.00000 7200.00] 189.00000 6804.00]
Barricades, Type III | \ |
1030 7401005 11.000 EACH]| 400.00000 4400.00] 525.00000 5775.00|
Warning Lights, Type B (Detachable Head | \ |
1040 740M001 75.000 EACH| 0.01000 0.75| 3.56000 267.00|
Ballast For Cone | \ |
1050 7400000 1.000 EACH] 1000.00000 1000.00] 500.00000 500.00|
Pilot Car | | |
1060 741C010 1.000 EACH]| 5000.00000 5000.00| 3675.00000 3675.00|
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1070 756A028 326.000 LINF| 50.00000 16300.00] 31.00000 10106.00]
6" Electrical Conduit, 1 line, Type 5 | | |
Installation | \
1080 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 5,983,643.75| S 6,319,999.99] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 5,983,643.75| $ 6,319,999.99] $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 0le CONTRACT ID : 20050325016
LETTING DATE : 03/25/05 10:00 AM DIVISION : 06
CONTRACT TIME : 200 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Replacement on C.R.#10 at
Autauga Creek west of Booth. Length 0.068 mi.

COUNTIES

PROJECT (S)

AUTAUGA

DATE
PAGE

03/28/05
0l6 -1

ACGBBR-BR-0130(200)

% OVER
LOW BID

715,493.
780,525.
811,051.
844,337.

RANK VENDOR NO./NAME

1 01007 ALABAMA BRIDGE BUILDERS, INC.
2 14008 NEWELL & BUSH, INC.

3 13021 MURPHREE BRIDGE CORPORATION

4 13099 MCINNIS, LLC

5 13036 THE MORRIS GROUP, INC.

1,021,732.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 0le -2
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20050325016 COUNTIES AUTAUGA
LETTING DATE 03/25/05 10:00 AM DIVISION 06
| ( 1 ) 01007 | ( 2 ) 14008 | ( 3 ) 13021
|ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 45000.00000 45000.00] 30000.00000 30000.00| 35000.00000 35000.00
Removal Of 0ld Bridge, Station 15+11.18 | | |
0020 210A000 1418.000 CUYD]| 4.00000 5672.00| 5.50000 7799.00| 5.00000 7090.00
Unclassified Excavation | | |
0030 502A000 32915.000 LB | 0.65000 21394.75| 0.85000 27977.75| 1.00000 32915.00
Steel Reinforcement | \ |
0040 502B000O LUMP | 55000.00000 55000.00] 70000.00000 70000.00| 84150.00000 84150.00
Steel Reinforcement For Bridge | | |
Superstructure, 14+30.00, APPROX 84, | |
150 LBS. | \ |
0050 505A032 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0060 505A036 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00] 2000.00000 2000.00
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0070 505B102 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]| 2000.00000 2000.00
Static Loading Tests (HP 12X53) | |
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | | |
0080 505B106 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]| 2000.00000 2000.00
Static Loading Tests (HP 14x73) | |
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | | |
0090 505M002 738.000 LF | 26.00000 19188.00] 25.00000 18450.00] 25.85000 19077.30
Steel Piling Furnished And Driven (HP | | |
12x53) | | |
0100 505M004 1277.000 LF | 32.00000 40864.00] 32.00000 40864.00| 31.95000 40800.15
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |
0110 508A000 13240.000 LB | 3.00000 39720.00] 2.35000 31114.00] 3.00000 39720.00
Structural Steel | | |
0120 510A000 239.000 CUYD] 275.00000 65725.00| 395.00000 94405.00]| 475.00000 113525.00
Bridge Substructure Concrete, Class A | | |
0130 510C051 LUMP| 149000.00000 149000.00|] 165000.00000 165000.00| 154775.00000 154775.00
Bridge Concrete Superstructure, Station | | |
\ |

14+30.00, Approx 326 Cubic Yards |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 016 -3
TABULATION OF BIDS

CALL ORDER : 016 CONTRACT ID : 20050325016 COUNTIES : AUTAUGA
LETTING DATE : 03/25/05 10:00 AM DIVISION : 06
| ( 1 ) 01007 | ( 2 ) 14008 | ( 3 ) 13021
|ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC. |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 510E000 953.000 SQYD| 2.75000 2620.75| 3.00000 2859.00]| 2.62000 2496.86
Grooving Concrete Bridge Decks | | |
0150 511A050 72.000 EACH]| 300.00000 21600.00 | 65.00000 4680.00| 100.00000 7200.00
Elastomeric Bearing Type 2 (Mark Bl) |
0160 513B003 1397.000 LF 70.00000 97790.00 81.00000 113157.00 70.00000 97790.00

|
Pretensioned-Prestressed Concrete |
Girders, Type I (Specialty Item) |
0170 600A000 LUMP | 70000.00000 70000.00
|
|
|

\ |
\ I
\ I
\ |
| 75000.00000 75000.00| 96897.91000 96897.91
Mobilization |
0180 610C001 1920.000 TON 20.00000 38400.00] 27.00000 51840.00| 23.40000 44928.00
Loose Riprap, Class 2 \ |
0190 610D000 1562.000 SQYD]| 2.25000 3514.50| 3.25000 5076.50| 2.50000 3905.00
Filter Blanket | | |
0200 630C003 4.000 EACH] 1350.00000 5400.00| 1500.00000 6000.00] 1350.00000 5400.00
Guardrail End Anchor, Type 13 | \ |
0210 630C050 4.000 EACH] 1875.00000 7500.00] 2000.00000 8000.00| 1875.00000 7500.00
Guardrail End Anchor, Type 20 Series | | |
0220 665F000 107.000 EACH| 5.00000 535.00] 18.00000 1926.00| 7.75000 829.25
Hay Bales | | |
0230 665J000 1064.000 LF | 4.00000 4256.00] 4.25000 4522.00| 3.50000 3724.00
Silt Fence, Type A | | |
0240 680A000 LUMP | 10000.00000 10000.00] 8500.00000 8500.00| 1870.00000 1870.00
Engineering Controls | \ |
0250 740B00O 157.000 SQFT| 9.00000 1413.00] 15.00000 2355.00] 7.25000 1138.25
Construction Signs | | |
0260 740F002 8.000 EACH]| 200.00000 1600.00] 275.00000 2200.00]| 165.00000 1320.00
Barricades, Type III | | |
0270 7401005 4.000 EACH] 325.00000 1300.00] 200.00000 800.00] 250.00000 1000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 715,493.00] S 780,525.25] S 811,051.72
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 715,493.00] S 780,525.25] $ 811,051.72




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 0le -4
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20050325016 COUNTIES AUTAUGA
LETTING DATE 03/25/05 10:00 AM DIVISION 06
| ( 4 ) 13099 | ( 5 ) 13036 | ( )
|[MCINNIS, LLC | THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 50000.00000 50000.00] 25000.00000 25000.00|
Removal Of 0ld Bridge, Station 15+11.18 | | |
0020 210A000 1418.000 CUYD]| 5.00000 7090.00] 8.00000 11344.00]
Unclassified Excavation | | |
0030 502A000 32915.000 LB | 0.90000 29623.50| 0.80000 26332.00|
Steel Reinforcement | \ |
0040 502B000O LUMP | 80000.00000 80000.00] 75000.00000 75000.00|
Steel Reinforcement For Bridge | | |
Superstructure, 14+30.00, APPROX 84, | |
150 LBS. | \ |
0050 505A032 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00|
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0060 505A036 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00]
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0070 505B102 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]|
Static Loading Tests (HP 12X53) | |
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | | |
0080 505B106 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]|
Static Loading Tests (HP 14x73) | |
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | | |
0090 505M002 738.000 LF | 25.00000 18450.00] 40.00000 29520.00|
Steel Piling Furnished And Driven (HP | | |
12x53) | | |
0100 505M004 1277.000 LF | 30.00000 38310.00] 55.00000 70235.00|
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |
0110 508A000 13240.000 LB | 4.25000 56270.00] 2.50000 33100.00|
Structural Steel | | |
0120 510A000 239.000 CUYD] 475.00000 113525.00] 650.00000 155350.00]
Bridge Substructure Concrete, Class A | | |
0130 510C051 LUMP| 170000.00000 170000.00|] 226000.00000 226000.00|
Bridge Concrete Superstructure, Station | | |
\ |

14+30.00, Approx 326 Cubic Yards |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 0l6 -5
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20050325016 COUNTIES AUTAUGA
LETTING DATE 03/25/05 10:00 AM DIVISION 06
| ( 4 ) 13099 | ( 5 ) 13036 | ( )
|[MCINNIS, LLC | THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 510E000 953.000 SQYD| 5.00000 4765.00 | 3.00000 2859.00]
Grooving Concrete Bridge Decks | \ |
0150 511A050 72.000 EACH| 100.00000 7200.00| 150.00000 10800.00|
Elastomeric Bearing Type 2 (Mark Bl) | \
0160 513B003 1397.000 LF | 70.00000 97790.00 | 75.00000 104775.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0170 600A000 LUMP | 60700.00000 60700.00| 120000.00000 120000.00|
Mobilization | |
0180 610C001 1920.000 TON | 20.00000 38400.00| 25.00000 48000.00 |
Loose Riprap, Class 2 | \ |
0190 610D00O 1562.000 SQYD] 3.00000 4686.00| 2.00000 3124.00]
Filter Blanket | | |
0200 630C003 4.000 EACH| 1350.00000 5400.00 | 1350.00000 5400.00]
Guardrail End Anchor, Type 13 | | |
0210 630C050 4.000 EACH] 1875.00000 7500.00| 7500.00000 30000.00]
Guardrail End Anchor, Type 20 Series | \ |
0220 665F000 107.000 EACH] 8.00000 856.00| 6.25000 668.75]
Hay Bales | \ |
0230 665J000 1064.000 LF | 6.50000 6916.00 | 2.60000 2766.40 |
Silt Fence, Type A | \ |
0240 680A000 LUMP | 35000.00000 35000.00] 30000.00000 30000.00 |
Engineering Controls | \ |
0250 740B00O 157.000 SQFT| 8.00000 1256.00] 7.25000 1138.25]
Construction Signs | | |
0260 740F002 8.000 EACH] 200.00000 1600.00| 165.00000 1320.00]
Barricades, Type III | \ |
0270 7401005 4.000 EACH] 250.00000 1000.00] 250.00000 1000.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 844,337.50] S 1,021,732.40]| $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 844,337.50] $ 1,021,732.40] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 017 -1
VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20050325017 COUNTIES : CLAY
LETTING DATE : 03/25/05 10:00 AM DIVISION : 04
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on C.R.#30 at White Oak Creek southeast of
Lineville. Length 0.246 mi.

PROJECT (S) : ACGBBR-1423(201)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08017 H & L CONSTRUCTION, INC. $ 467,760.86 100.0000%
2 23044 WARE CONSTRUCTION CO., INC. $ 499,726.65 106.8338%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 017 -2
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20050325017 COUNTIES : CLAY
LETTING DATE : 03/25/05 10:00 AM DIVISION : 04
| ( 1 ) 08017 | ( 2 ) 23044 | ( )
|H & L CONSTRUCTION, INC. |[WARE CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00| 3000.00000 3000.00|
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000.00 Per Acre) | |
(Approximately 1 | | |
0020 206A000 LUMP | 8000.00000 8000.00] 25000.00000 25000.00|
Removal Of 0Old Bridge, Station 17+10 | | |
0030 210A000 2386.000 CUYD]| 7.00000 16702.00] 6.75000 16105.50]
Unclassified Excavation | | |
0040 214A000 1473.000 CUYD]| 10.00000 14730.00] 20.00000 29460.00|
Structure Excavation | | |
0050 214B001 262.000 CUYD] 40.00000 10480.00] 35.00000 9170.00]
Foundation Backfill, Commercial | | |
0060 230A000 13.000 RBST| 775.00000 10075.00] 742.00000 9646.00|
Roadbed Processing | | |
0070 301A012 6944.000 SQYD| 6.75000 46872.00| 6.35000 44094.40)|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 2917.000 SQYD| 2.00000 5834.00| 3.00000 8751.00|
Bituminous Treatment A | | |
0090 502A000 112445.000 LB | 0.75000 84333.75| 0.90000 101200.50]
Steel Reinforcement | \ |
0100 524A010 339.000 CUYD]| 499.99000 169496.61 | 410.00000 138990.00]
Culvert Concrete | | |
0110 600A000 LUMP | 30000.00000 30000.00] 35000.00000 35000.00]|
Mobilization | |
0120 610C002 186.000 TON | 35.00000 6510.00| 45.00000 8370.00|
Loose Riprap, Class 3 | | |
0130 610D000 180.000 SQYD| 4.00000 720.00] 10.00000 1800.00|
Filter Blanket | | |
0140 630A001 725.000 LF | 21.50000 15587.50] 19.85000 14391.25]
Steel Beam Guardrail, Class A, Type 2 | | |
0150 630C070 4.000 EACH] 1800.00000 7200.00] 1700.00000 6800.00]
Guardrail End Anchor, Type 10 Series | | |
0160 665F000 100.000 EACH| 25.00000 2500.00| 5.00000 500.00|
Hay Bales | | |
0170 665J000 3000.000 LF 8.50000 25500.00| 8.00000 24000.00|
\ |

|
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 017 -3
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20050325017 COUNTIES CLAY
LETTING DATE 03/25/05 10:00 AM DIVISION 04
| ( 1 ) 08017 | ( 2 ) 23044 | ( )
|H & L CONSTRUCTION, INC. |[WARE CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 6650001 350.000 LF | 2.00000 700.00] 6.00000 2100.00]
Silt Fence Removal | | |
0190 680A000 LUMP | 3500.00000 3500.00| 15000.00000 15000.00]
Engineering Controls | | |
0200 740B00O 182.000 SQFT| 10.00000 1820.00] 14.00000 2548.00]|
Construction Signs | | |
0210 740F002 8.000 EACH] 350.00000 2800.00 | 275.00000 2200.00]|
Barricades, Type III | \ |
0220 7401005 4.000 EACH] 350.00000 1400.00] 400.00000 1600.00|
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 467,760.86| S 499,726.65] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 467,760.86] S 499,726.65] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 018 -1
VENDOR RANKING

CALL ORDER : 018 CONTRACT ID : 20050325018 COUNTIES : CRENSHAW
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
CONTRACT TIME : 250 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
C.R.#59 at Patsaliga Creek northeast of Luverne. Length

PROJECT (S) : ACGBBR-BR-2114(202)

0.250 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 1,181,932.45 100.0000%
2 14008 NEWELL & BUSH, INC. $ 1,302,572.75 110.2070%
3 13021 MURPHREE BRIDGE CORPORATION S 1,390,054.20 117.6086%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 018 -2
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20050325018 COUNTIES CRENSHAW
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 14005 | ( 2 ) 14008 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |NEWELL & BUSH, INC. |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 9000.00000 9000.00 | 9000.00000 9000.00| 9000.00000 9000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 per Acre) (Approx. | \ |
3 Acres) | \ |
0020 206A000 LUMP | 30000.00000 30000.00 | 50000.00000 50000.00] 51330.00000 51330.00
Removal Of 0ld Bridge, Station 796+78.1 | | |
0030 210A000 747.000 CUYD| 4.00000 2988.00| 4.00000 2988.00 | 6.00000 4482 .00
Unclassified Excavation | \ |
0040 210D012 12675.000 CUYD]| 5.00000 63375.00 | 8.25000 104568.75| 5.75000 72881.25
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0050 230A000 9.000 RBST| 320.00000 2880.00| 325.00000 2925.00| 300.00000 2700.00
Roadbed Processing | \ |
0060 301A162 3211.000 SQYD| 7.25000 23279.75| 4.50000 14449.50| 4.00000 12844.00
Soil Aggregate Base Course, Type B, | \
Road Mixed, 6" Compacted Thickness | | |
0070 401A000 2172.000 SQYD| 0.60000 1303.20] 3.00000 6516.00| 0.60000 1303.20
Bituminous Treatment A | \ |
0080 424A341 172.000 TON | 100.00000 17200.00 | 120.00000 20640.00] 100.00000 17200.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0090 502A000 25376.000 LB | 1.00000 25376.00] 0.75000 19032.00| 1.00000 25376.00
Steel Reinforcement | | |
0100 502B00O LUMP| 111516.00000 111516.00] 82000.00000 82000.00|] 111516.00000 111516.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta 796+32.00, | \ |
Approximately 111,516 Lbs | \ |
0110 505M000 829.000 LF | 23.00000 19067.00 | 22.00000 18238.00| 19.25000 15958.25
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |
0120 505M004 2372.000 LF | 33.00000 78276.00 | 33.00000 78276.00 | 28.50000 67602.00
Steel Piling Furnished And Driven (HP | \ |
14x73) | | |
0130 508A000 17272.000 LB | 3.00000 51816.00 | 2.25000 38862.00] 3.00000 51816.00
Structural Steel | | |
0140 510A000 237.000 CUYD| 400.00000 94800.00 | 410.00000 97170.00 | 615.00000 145755.00
Bridge Substructure Concrete, Class A | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 018 -3
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20050325018 COUNTIES CRENSHAW
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 14005 | ( 2 ) 14008 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 510C051 LUMP| 183175.00000 183175.00] 210000.00000 210000.00] 265065.00000 265065.00
Bridge Concrete Superstructure, Sta | \
796+32.00, Approx 431 Cu Yds | \ |
0160 510E000 1280.000 SQYD] 1.98000 2534.40]| 2.20000 2816.00| 1.98000 2534.40
Grooving Concrete Bridge Decks | \ |
0170 511A050 96.000 EACH]| 75.00000 7200.00| 44.00000 4224.00] 100.00000 9600.00
Elastomeric Bearing Type 2 (Mark Bl) | |
0180 513B003 1881.000 LF | 100.00000 188100.00]| 82.50000 155182.50] 70.00000 131670.00
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | \ |
0190 600A000 LUMP | 25000.00000 25000.00] 125000.00000 125000.00|] 167014.50000 167014.50
Mobilization | |
0200 610C001 4826.000 TON | 30.00000 144780.00| 33.00000 159258.00] 28.00000 135128.00
Loose Riprap, Class 2 | \ |
0210 610D003 4222.000 SQYD| 2.50000 10555.00| 3.25000 13721.50] 2.50000 10555.00
Filter Blanket, Geotextile | | |
0220 630A001 1175.000 LF | 16.10000 18917.50| 18.50000 21737.50| 15.50000 18212.50
Steel Beam Guardrail, Class A, Type 2 | \ |
0230 630C003 4.000 EACH]| 1175.00000 4700.00| 1500.00000 6000.00 | 1300.00000 5200.00
Guardrail End Anchor, Type 13 | | |
0240 630C050 4.000 EACH| 1800.00000 7200.00 | 2100.00000 8400.00| 1925.00000 7700.00
Guardrail End Anchor, Type 20 Series | \ |
0250 650A000 300.000 CUYD]| 20.45000 6135.00] 8.00000 2400.00] 5.00000 1500.00
Topsoil | | |
0260 652A100 2.000 ACRE| 650.00000 1300.00] 750.00000 1500.00] 650.00000 1300.00
Seeding | \ |
0270 656A010 3.000 ACRE| 650.00000 1950.00]| 750.00000 2250.00] 650.00000 1950.00
Mulching | \ |
0280 659A001 3654.000 SQYD] 0.90000 3288.60] 2.00000 7308.00] 0.90000 3288.60
Erosion Control Netting, Class B | \ |
0290 665A000 1.000 ACRE] 450.00000 450.00] 500.00000 500.00] 450.00000 450.00
Temporary Seeding | \ |
0300 665B000 1.000 ACRE] 450.00000 450.00] 350.00000 350.00] 450.00000 450.00
Temporary Mulching | \ |
0310 665F000 50.000 EACH| 3.00000 150.00] 5.00000 250.00] 6.50000 325.00
Hay Bales | \ |
0320 665J000 2700.000 LF | 4.00000 10800.00| 4.50000 12150.00] 3.25000 8775.00
Silt Fence, Type A | \ |
0330 665L000 200.000 LF | 7.00000 1400.00]| 15.00000 3000.00] 8.50000 1700.00
| \ |

Floating Basin Boom



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 018 -4
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20050325018 COUNTIES CRENSHAW
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 14005 | ( 2 ) 14008 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 6650001 2700.000 LF | 3.50000 9450.00 | 0.35000 945.00| 0.50000 1350.00
Silt Fence Removal | | |
0350 680A000 LUMP | 8000.00000 8000.00] 10000.00000 10000.00] 17365.00000 17365.00
Engineering Controls | | |
0360 701A031 1.000 MILE] 2000.00000 2000.00| 2150.00000 2150.00] 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0370 701A035 1.000 MILE] 2500.00000 2500.00| 2750.00000 2750.00] 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0380 701C001 1.000 MILE] 1000.00000 1000.00] 1100.00000 1100.00| 1000.00000 1000.00
Solid Temporary Traffic Stripe | \ |
0390 740B00O 141.000 SQFT| 20.00000 2820.00| 15.00000 2115.00] 7.50000 1057.50
Construction Signs | | |
0400 740F002 8.000 EACH]| 500.00000 4000.00] 250.00000 2000.00]| 175.00000 1400.00
Barricades, Type III | | |
0410 7401005 4.000 EACH] 800.00000 3200.00| 200.00000 800.00] 300.00000 1200.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,181,932.45| $ 1,302,572.75] $ 1,390,054.20
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,181,932.45| $ 1,302,572.75]| $ 1,390,054.20




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20050325019
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
CONTRACT TIME : 340 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (2) and Approaches
on C.R.#59 at Patsaliga Creek and Relief south of the Butler
County line. Length 0.359 mi.

COUNTIES

PROJECT (S)

COVINGTON

DATE : 03/28/05
PAGE : 019 -1

ACGBBRZ-BRZ-2000 (208)

2,442,429.00
2,706,283.89
2,950,739.25

% OVER
LOW BID

RANK VENDOR NO./NAME

1 14008 NEWELL & BUSH, INC.

2 13021 MURPHREE BRIDGE CORPORATION
3 13099 MCINNIS, LLC

4 13036 THE MORRIS GROUP, INC.

2,987,790.00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 019 -2
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20050325019 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 14008 | ( 2 ) 13021 | ( 3 ) 13099
|NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 12000.00000 12000.00 | 12000.00000 12000.00| 12000.00000 12000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 per Acre) | | |
(Approximately 4 Acres) | \ |
0020 206A000 LUMP | 40000.00000 40000.00 | 5000.00000 5000.00] 60000.00000 60000.00
Removal Of 0ld Bridge, Station 35+56.52 | | |
0030 206A001 LUMP | 30000.00000 30000.00] 150000.00000 150000.00| 15000.00000 15000.00
Removal Of 0ld Bridge, Station 32+20.00 | \ |
0040 210A000 136.000 CUYD| 5.00000 680.00| 25.00000 3400.00] 10.00000 1360.00
Unclassified Excavation | \ |
0050 210D012 42569.000 CUYD] 6.00000 255414 .00 | 5.00000 212845.00]| 5.25000 223487.25
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0060 230A000 14.000 RBST| 165.00000 2310.00] 300.00000 4200.00] 275.00000 3850.00
Roadbed Processing | \ |
0070 301A072 4100.000 SQYD| 4.00000 16400.00 | 4.00000 16400.00| 2.50000 10250.00
Granular Soil Base Course, Type B, Road | \ |
Mixed, 6" Compacted Thickness | | |
0080 430B043 474.000 TON | 30.00000 14220.00 | 28.00000 13272.00| 30.00000 14220.00
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0090 502A000 160460.000 LB | 0.72000 115531.20] 1.00000 160460.00| 1.00000 160460.00
Steel Reinforcement | \ |
0100 502B000O LUMP | 75000.00000 75000.00] 110202.00000 110202.00| 110000.00000 110000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 35+80.00, Approx | | |
110202 Lbs | \ I
0110 502B001 LUMP | 30000.00000 30000.00 | 23971.00000 23971.00] 24000.00000 24000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 31+80.00 Approx | \ |
23971 Lbs | \ |
0120 506A001 177.000 LF | 410.00000 72570.00 | 400.00000 70800.00 | 440.00000 77880.00
Drilled Shaft Excavation, 6'-0" Diamete | | |
0130 506A005 122.000 LF | 375.00000 45750.00 | 350.00000 42700.00| 385.00000 46970.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0140 506A006 58.000 LF | 410.00000 23780.00] 400.00000 23200.00] 440.00000 25520.00
Drilled Shaft Excavation, 5'-6" Diamete | | |
0150 506A008 179.000 LF | 375.00000 67125.00 | 350.00000 62650.00 | 385.00000 68915.00
Drilled Shaft Excavation, 4'-0" Diamete | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 019 -3
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20050325019 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 14008 | ( 2 ) 13021 | ( 3 ) 13099
|NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 506B002 46.000 LF | 375.00000 17250.00] 350.00000 16100.00] 385.00000 17710.00
Special Drilled Shaft Excavation, 3'-6" | | |
Diameter | | |
0170 506B0O03 127.000 LF | 400.00000 50800.00] 350.00000 44450.00 | 385.00000 48895.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | \ |
0180 506B006 134.000 LF | 410.00000 54940.00| 400.00000 53600.00| 440.00000 58960.00
Special Drilled Shaft Excavation, 5'-6" | | |
Diameter | | |
0190 506B007 105.000 LF | 410.00000 43050.00] 400.00000 42000.00| 440.00000 46200.00
Special Drilled Shaft Excavation, 6'-0" | | |
Diameter | | |
0200 506C041 168.000 LF | 75.00000 12600.00] 70.00000 11760.00] 77.00000 12936.00
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | | |
0210 506C042 236.000 LF | 90.00000 21240.00 | 80.00000 18880.00] 88.00000 20768.00
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0220 506C045 192.000 LF | 130.00000 24960.00 | 120.00000 23040.00| 132.00000 25344.00
Drilled Shaft Construction, 5'-6" | | |
Diameter, Class DS1 Concrete | | |
0230 506C046 282.000 LF | 150.00000 42300.00] 140.00000 39480.00| 154.00000 43428.00
Drilled Shaft Construction, 6'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0240 506F002 24.000 LF | 320.00000 7680.00] 300.00000 7200.00| 330.00000 7920.00
Permanent Drilled Shaft Casing, 6'-0" | | |
Diameter | | |
0250 506F008 4.000 LF | 300.00000 1200.00] 300.00000 1200.00| 330.00000 1320.00
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | | |
0260 506F009 16.000 LF | 320.00000 5120.00| 275.00000 4400.00| 300.00000 4800.00
Permanent Drilled Shaft Casing, 5'-6" | \ |
Diameter | | |
0270 506G001 4.000 EACH] 2400.00000 9600.00| 2300.00000 9200.00] 2530.00000 10120.00
Crosshole Sonic Logging, 3'-6" Diameter | \ |
0280 506G002 6.000 EACH]| 2400.00000 14400.00] 2300.00000 13800.00] 2530.00000 15180.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0290 506G005 4.000 EACH] 2400.00000 9600.00| 2300.00000 9200.00] 2530.00000 10120.00
Crosshole Sonic Logging, 5'-6" Diameter | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 019 -4
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20050325019 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION : 07
| ( 1 ) 14008 | ( 2 ) 13021 | ( 3 ) 13099
|[NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 506G006 6.000 EACH] 2400.00000 14400.00| 2300.00000 13800.00] 2530.00000 15180.00
Crosshole Sonic Logging, 6'-0" Diameter | \ |
0310 508A000 9693.000 1B | 2.20000 21324.60] 3.50000 33925.50] 4.50000 43618.50
Structural Steel | \ |
0320 510A000 230.000 CUYD| 390.00000 89700.00| 570.00000 131100.00] 500.00000 115000.00
Bridge Substructure Concrete, Class A | \ |
0330 510C051 LUMP| 175000.00000 175000.00| 238260.00000 238260.00] 297000.00000 297000.00
Bridge Concrete Superstructure, 35+80. | \ |
00, Approx 418 Cu Yds | \ |
0340 510C052 LUMP | 80000.00000 80000.00| 51870.00000 51870.00 | 95000.00000 95000.00
Bridge Concrete Superstructure, Sta | \
31+80.00, Approx 91 Cu Yds | \ |
0350 510E000 1592.000 SQYD| 2.35000 3741.20] 1.98000 3152.16]| 5.00000 7960.00
Grooving Concrete Bridge Decks | \ |
0360 511A050 40.000 EACH| 100.00000 4000.00] 100.00000 4000.00] 200.00000 8000.00
Elastomeric Bearing Type 2 (Mark Bl) | \
0370 511A053 32.000 EACH| 120.00000 3840.00] 130.00000 4160.00] 300.00000 9600.00
Elastomeric Bearing Type 2 (Mark B4) | \
0380 513B003 700.000 LF | 65.00000 45500.00 | 73.00000 51100.00 | 65.00000 45500.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0390 513B015 1589.000 LF | 120.00000 190680.00| 150.00000 238350.00] 125.00000 198625.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | \ |
0400 600A000 LUMP| 210000.00000 210000.00|] 324333.73000 324333.73] 300000.00000 300000.00
Mobilization | \
0410 610C001 10052.000 TON | 33.00000 331716.00| 28.00000 281456.00] 33.75000 339255.00
Loose Riprap, Class 2 | \ |
0420 610D003 10755.000 SQYD| 2.00000 21510.00] 2.50000 26887.50| 2.50000 26887.50
Filter Blanket, Geotextile | | |
0430 630A001 1904.000 LF | 17.25000 32844.00 | 16.00000 30464.00] 16.50000 31416.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0440 630C003 8.000 EACH] 1200.00000 9600.00| 1150.00000 9200.00 | 1300.00000 10400.00
Guardrail End Anchor, Type 13 | \ |
0450 630C050 4.000 EACH] 1800.00000 7200.00| 1800.00000 7200.00] 1925.00000 7700.00
Guardrail End Anchor, Type 20 Series | \ |
0460 650A000 1208.000 CUYD] 7.25000 8758.00| 5.00000 6040.00 | 8.00000 9664.00
Topsoil | \ |
0470 652A100 4.000 ACRE] 525.00000 2100.00] 500.00000 2000.00] 500.00000 2000.00
\ |

Seeding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 019 -5
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20050325019 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 14008 | ( 2 ) 13021 | ( 3 ) 13099
|NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 656A010 4.000 ACRE] 500.00000 2000.00| 500.00000 2000.00] 500.00000 2000.00
Mulching | | |
0490 665F000 120.000 EACH| 20.00000 2400.00 | 7.00000 840.00] 7.00000 840.00
Hay Bales | | |
0500 665J000 3260.000 LF | 6.00000 19560.00] 3.00000 9780.00] 3.00000 9780.00
Silt Fence, Type A | | |
0510 6650001 3260.000 LF | 1.00000 3260.00| 0.50000 1630.00| 1.00000 3260.00
Silt Fence Removal | | |
0520 680A000 LUMP | 40000.00000 40000.00] 22000.00000 22000.00| 185000.00000 185000.00
Engineering Controls | | |
0530 740B00O 174.000 SQFT| 12.50000 2175.00| 7.50000 1305.00| 10.00000 1740.00
Construction Signs | | |
0540 740F002 14.000 EACH| 250.00000 3500.00| 180.00000 2520.00] 300.00000 4200.00
Barricades, Type III | | |
0550 7401005 7.000 EACH] 300.00000 2100.00| 500.00000 3500.00| 500.00000 3500.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 2,442,429.00| $ 2,706,283.89] $ 2,950,739.25
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 2,442,429.00| $ 2,706,283.89] $ 2,950,739.25




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 019 -6
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20050325019 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION : 07
I ( 4 ) 13036 | ( ) | ( )
| THE MORRIS GROUP, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 12000.00000 12000.00 | |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000 per Acre) | | |
(Approximately 4 Acres) | \ |
0020 206A000 LUMP | 85000.00000 85000.00 | |
Removal Of 0ld Bridge, Station 35+56.52 | | |
0030 206A001 LUMP | 1200.00000 1200.00] |
Removal Of 0Old Bridge, Station 32+20.00 | \ |
0040 210A000 136.000 CUYD| 25.00000 3400.00] |
Unclassified Excavation | \ |
0050 210D012 42569.000 CUYD] 5.00000 212845.00 | |
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0060 230A000 14.000 RBST| 300.00000 4200.00] |
Roadbed Processing | \ |
0070 301A072 4100.000 SQYD| 4.00000 16400.00 | |
Granular Soil Base Course, Type B, Road | \ |
Mixed, 6" Compacted Thickness | | |
0080 430B043 474.000 TON | 28.00000 13272.00| |
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0090 502A000 160460.000 LB | 0.95000 152437.00] |
Steel Reinforcement | \ |
0100 502B000O LUMP| 104750.00000 104750.00] |
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 35+80.00, Approx | | |
110202 Lbs | \ I
0110 502B001 LUMP | 22790.00000 22790.00] |
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 31+80.00 Approx | \ |
23971 Lbs | \ |
0120 506A001 177.000 LF | 420.00000 74340.00 | |
Drilled Shaft Excavation, 6'-0" Diamete | | |
0130 506A005 122.000 LF | 368.00000 44896.00 | |
Drilled Shaft Excavation, 3'-6" Diamete | | |
0140 506A006 58.000 LF | 420.00000 24360.00] |
Drilled Shaft Excavation, 5'-6" Diamete | | |
0150 506A008 179.000 LF | 368.00000 65872.00 | |
Drilled Shaft Excavation, 4'-0" Diamete | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 019 -7
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20050325019 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 4 ) 13036 I ( ) | ( )
| THE MORRIS GROUP, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 506B002 46.000 LF | 368.00000 16928.00] |
Special Drilled Shaft Excavation, 3'-6" | \ |
Diameter | | |
0170 506B0O03 127.000 LF | 368.00000 46736.00] |
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | \ |
0180 506B006 134.000 LF | 420.00000 56280.00] |
Special Drilled Shaft Excavation, 5'-6" | \ |
Diameter | | |
0190 506B007 105.000 LF | 420.00000 44100.00] |
Special Drilled Shaft Excavation, 6'-0" | | |
Diameter | \ |
0200 506C041 168.000 LF | 74.00000 12432.00] |
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | | |
0210 506C042 236.000 LF | 84.00000 19824.00] |
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0220 506C045 192.000 LF | 126.00000 24192.00 | |
Drilled Shaft Construction, 5'-6" | \ |
Diameter, Class DS1 Concrete | | |
0230 506C046 282.000 LF | 147.00000 41454 .00 |
Drilled Shaft Construction, 6'-0" | \ |
Diameter, Class DS1 Concrete | | |
0240 506F002 24.000 LF | 400.00000 9600.00| |
Permanent Drilled Shaft Casing, 6'-0" | \ |
Diameter | \ |
0250 506F008 4.000 LF | 315.00000 1260.00] |
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | \ |
0260 506F009 16.000 LF | 289.00000 4624.00| |
Permanent Drilled Shaft Casing, 5'-6" | \ |
Diameter | | |
0270 506G001 4.000 EACH] 2415.00000 9660.00| |
Crosshole Sonic Logging, 3'-6" Diameter | \ |
0280 506G002 6.000 EACH]| 2415.00000 14490.00] |
Crosshole Sonic Logging, 4'-0" Diameter | | |
0290 506G005 4.000 EACH] 2415.00000 9660.00| |
Crosshole Sonic Logging, 5'-6" Diameter | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 019 -8
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20050325019 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION : 07
I ( 4 ) 13036 I ( ) I ( )
| THE MORRIS GROUP, INC. | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0300 506G006 6.000 EACH] 2415.00000 14490.00 | |
Crosshole Sonic Logging, 6'-0" Diameter | \ |

0310 508A000 9693.000 1B | 2.50000 24232.50] |
Structural Steel | \ |

0320 510A000 230.000 CUYD| 650.00000 149500.00] |
Bridge Substructure Concrete, Class A | \ |

0330 510C051 LUMP| 305000.00000 305000.00 | |
Bridge Concrete Superstructure, 35+80. | \ |
00, Approx 418 Cu Yds | \ |

0340 510C052 LUMP | 77500.00000 77500.00 | |
Bridge Concrete Superstructure, Sta | |
31+80.00, Approx 91 Cu Yds | \ |

0350 510E000 1592.000 SQYD| 3.00000 4776.00] |
Grooving Concrete Bridge Decks | \ |

0360 511A050 40.000 EACH| 100.00000 4000.00] |
Elastomeric Bearing Type 2 (Mark Bl) | \

0370 511A053 32.000 EACH| 160.00000 5120.00] |
Elastomeric Bearing Type 2 (Mark B4) | \

0380 513B003 700.000 LF | 80.00000 56000.00 | |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |

0390 513B015 1589.000 LF | 175.00000 278075.00 | |
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-54 (Specialty Item) | \ |

0400 600A000 LUMP| 483500.00000 483500.00] |
Mobilization | \

0410 610C001 10052.000 TON | 28.00000 281456.00 | |
Loose Riprap, Class 2 | \ |

0420 610D003 10755.000 SQYD| 2.50000 26887.50] |
Filter Blanket, Geotextile | | |

0430 630A001 1904.000 LF | 16.00000 30464.00 | |
Steel Beam Guardrail, Class A, Type 2 | \ |

0440 630C003 8.000 EACH] 1150.00000 9200.00 | |
Guardrail End Anchor, Type 13 | \ |

0450 630C050 4.000 EACH] 1800.00000 7200.00| |
Guardrail End Anchor, Type 20 Series | \ |

0460 650A000 1208.000 CUYD] 5.00000 6040.00 | |
Topsoil | \ |

0470 652A100 4.000 ACRE] 475.00000 1900.00] |

\ |

Seeding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 019 -9
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20050325019 COUNTIES COVINGTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
I ( 4 ) 13036 | ( ) I ( )
| THE MORRIS GROUP, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 656A010 4.000 ACRE] 475.00000 1900.00] |
Mulching | | |
0490 665F000 120.000 EACH| 6.50000 780.00] |
Hay Bales | | |
0500 665J000 3260.000 LF | 3.00000 9780.00| |
Silt Fence, Type A | | |
0510 6650001 3260.000 LF | 1.00000 3260.00| |
Silt Fence Removal | | |
0520 680A000 LUMP | 50000.00000 50000.00] |
Engineering Controls | | |
0530 740B00O 174.000 SQFT| 8.00000 1392.00] |
Construction Signs | | |
0540 740F002 14.000 EACH| 185.00000 2590.00| |
Barricades, Type III | | |
0550 7401005 7.000 EACH] 535.00000 3745.00 | |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 2,987,790.00| S 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 2,987,790.00| S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20050325022 COUNTIES : LOWNDES
LETTING DATE : 03/25/05 10:00 AM DIVISION : 06
CONTRACT TIME : 120 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : ACGBSTPNU-STPOA-CNO5 (208)

for constructing the Resurfacing and Traffic Stripe on

various county roads as indicated on the plans. Length

41.451 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 2,489,399.50 100.0000%
2 01023 ASPHALT CONTRACTORS, INC.

$ 2,798,938.35 112.4343%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 022 -2
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20050325022 COUNTIES : LOWNDES
LETTING DATE : 03/25/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 01023 | ( )
| APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC. |

LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
0010 206D001 572.000 LF 2.50000 1430.00 2.50000 1430.00

Removing Guardrail
0020 210D001 24320.000 CUYD 1.00000 24320.00 12.75000 310080.00

Borrow Excavation (Loose Truckbed

Measurement)
0030 405A000 30490.000 GAL 1.00000 30490.00 0.80000 24392.00

Tack Coat
0040 408A051 660.000 SQYD 6.00000 3960.00 5.50000 3630.00

Planing Existing Pavement

(Approximately 0.00" Thru 1.0" Thick)
0050 408A052 450.000 SQYD 8.00000 3600.00 6.00000 2700.00

Planing Existing Pavement

(Approximately 1.10" Thru 2.0" Thick)
0060 424A340 19470.000 TON 38.40000 747648.00 41.30000 804111.00

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
Superpave Bituminous Concrete Wearing |
Surface Layer, 1/2" Maximum Aggregate |
Size Mix, ESAL Range A/B |
0070 424A344 800.000 TON | 85.00000 68000.00
Superpave Bituminous Concrete Wearing |
Surface Layer, Patching, 3/4" Maximum |
Aggregate Size Mix, ESAL Range A/B |
0080 424A346 10142.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer, Leveling, 1/2" Maximum |
Aggregate Size Mix, ESAL Range A/B |
0090 424A360 11290.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer, 1/2" Maximum Aggregate |
Size Mix, ESAL Range C/D |
0100 424A364 500.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer, Patching, 3/4" Maximum |
Aggregate Size Mix, ESAL Range C/D |
0110 424A366 5570.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer, Leveling, 1/2" Maximum |
Aggregate Size Mix, ESAL Range C/D |

39.30000 398580.60 43.30000 439148.60

39.70000 448213.00 41.30000 466277.00

65.00000 32500.00 55.00000 27500.00

41.12000 229038.40

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
55.00000 44000.00|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
43.30000 241181.00]
|

|

|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20050325022 COUNTIES LOWNDES
LETTING DATE 03/25/05 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 01023 | ( )
| APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0120 600A000 LUMP| 215790.00000 215790.00] 155200.00000 155200.00]
Mobilization | \
0130 630A004 572.000 LF | 27.00000 15444.00 | 27.00000 15444.00|
Steel Beam Guardrail, Class B, Type 2 | \ |
0140 630C022 8.000 EACH] 1450.00000 11600.00| 1450.00000 11600.00]
Guardrail End Anchor, Type Special | \
0150 630C070 8.000 EACH] 1925.00000 15400.00 | 1925.00000 15400.00|
Guardrail End Anchor, Type 10 Series | \ |
0160 665F000 400.000 EACH] 10.00000 4000.00]| 7.00000 2800.00]
Hay Bales | \ |
0170 665J000 700.000 LF | 3.50000 2450.00| 5.00000 3500.00]
Silt Fence, Type A | \ |
0180 6650001 700.000 LF | 0.15000 105.00] 1.00000 700.00]
Silt Fence Removal | \ |
0190 701A030 84.000 MILE| 810.00000 68040.00 | 810.00000 68040.00 |
Solid White, Class 2T, Type A Traffic | | |
Stripe | | |
0200 701A034 42.000 MILE| 810.00000 34020.00| 810.00000 34020.00|
Solid Yellow, Class 2T, Type A Traffic | | |
Stripe | \ |
0210 701A044 27.000 MILE] 325.00000 8775.00| 325.00000 8775.00|
Broken Yellow, Class 2T, Type A Traffic | \ |
Stripe | | |
0220 701C000 54.000 MILE| 520.00000 28080.00| 520.00000 28080.00 |
Broken Temporary Traffic Stripe | \ |
0230 701C001 84.000 MILE| 620.00000 52080.00| 620.00000 52080.00 |
Solid Temporary Traffic Stripe | | |
0240 703A004 1140.000 SQFT| 3.50000 3990.00] 3.50000 3990.00]
Traffic Control Markings, Class 2T, | |
Type A I \ |
0250 703B004 69.000 SQFT| 5.00000 345.00] 5.00000 345.00]
Traffic Control Legends, Class 2T, Type | \ |
A | \ |
0260 705A032 950.000 EACH] 5.25000 4987.50| 5.25000 4987.50]
Pavement Markers, Class A-H, Type 1-B | | |
0270 705A037 2740.000 EACH| 5.25000 14385.00 | 5.25000 14385.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0280 740B00O 911.000 SQFT| 8.00000 7288.00 | 9.75000 8882.25]
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/05
PAGE : 022 -4

CALL ORDER : 022 CONTRACT ID : 20050325022 COUNTIES LOWNDES
LETTING DATE : 03/25/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 01023 | ( )
| APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 740E000 120.000 EACH| 4.00000 480.00] 14.25000 1710.00|
Cones (36 Inches High) | | |
0300 740M001 120.000 EACH| 3.00000 360.00] 5.00000 600.00]
Ballast For Cone | | |
0310 7400000 2.000 EACH| 7000.00000 14000.00] 1975.00000 3950.00|
Pilot Car | | |
SECTION TOTALS | $ 2,489,399.50| $ 2,798,938.35] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,489,399.50| S 2,798,938.35] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20050325023 COUNTIES : BLOUNT
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03
CONTRACT TIME : 350 Calendar Days

CONTRACT DESCRIPTION PROJECT (S) : BR-0053(511)

for constructing the Bridge Replacement and Approaches on

S.R.#53 (U.S.#231) over Calvert Prong of the Little Warrior

River in Rosa. Length 0.510 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 2,325,480.96 100.0000%
2 13036 THE MORRIS GROUP, INC.

$ 2,730,489.86 117.4161%



Superpave Bituminous Concrete Upper

Binder Layer,

1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050325023 COUNTIES BLOUNT
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13036 | ( )
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 9000.00000 9000.00 | 6500.00000 6500.00 |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per Acre) | |
(Approximately 3 | \ |
0020 206A000 LUMP | 60000.00000 60000.00 | 85000.00000 85000.00]
Removal Of 0ld Bridge, Station 56+07.9 | | |
0030 206D000 70.000 LF | 6.00000 420.00] 2.40000 168.00]
Removing Pipe | \ |
0040 206E000 4.000 EACH] 350.00000 1400.00] 75.00000 300.00]
Removing Headwalls | \ |
0050 206E001 1.000 EACH] 350.00000 350.00] 75.00000 75.00 |
Removing Inlets | \ |
0060 210A000 16911.000 CUYD| 5.00000 84555.00 | 5.70000 96392.70|
Unclassified Excavation | \ |
0070 210D00O 15145.000 CUYD]| 4.00000 60580.00 | 6.20000 93899.00|
Borrow Excavation | \ |
0080 214A000 96.000 CUYD| 6.00000 576.00| 6.00000 576.00]
Structure Excavation | \ |
0090 214B001 111.000 CUYD] 25.00000 2775.00] 22.00000 2442.00]
Foundation Backfill, Commercial | | |
0100 230A000 13.000 RBST| 350.00000 4550.00] 514.00000 6682.00|
Roadbed Processing | \ |
0110 301A012 8967.000 SQYD] 4.70000 42144.90| 5.10000 45731.70 |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0120 401A000 7555.000 SQYD| 1.07000 8083.85] 1.06000 8008.30]
Bituminous Treatment A | | |
0130 405A000 854.000 GAL | 1.60000 1366.40| 1.60000 1366.40]
Tack Coat | \ |
0140 424A361 628.000 TON | 53.09000 33340.52| 52.90000 33221.20]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0150 424B651 1853.000 TON | 41.39000 76695.67 | 40.28000 74638.84 |
| \ |
| \ |
| \ |

Mix, ESAL Range C/D



Drilled Shaft Construction, 3'-6"

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050325023 COUNTIES BLOUNT
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13036 | ( )
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B681 964.000 TON | 41.39000 39899.96| 41.24000 39755.36|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 424B689 775.000 TON | 41.39000 32077.25| 41.24000 31961.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424C360 1072.000 TON | 41.39000 44370.08]| 41.24000 44209.28|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0190 428C000 3734.000 LF | 0.22000 821.48| 0.22000 821.48]
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0200 450B000O 108.000 SQYD| 55.00000 5940.00| 50.00000 5400.00]
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0210 502A000 72200.000 LB | 0.65000 46930.00 | 0.70000 50540.00 |
Steel Reinforcement | \ |
0220 502B00O LUMP | 65000.00000 65000.00| 85000.00000 85000.00]
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 55+92 APPROX. | |
103100 LBS | \ |
0230 5051001 408.000 LF | 0.00000 0.00] 180.00000 73440.00 |
Temporary Steel Sheet Piling | \ |
0240 506A000 26.000 LF | 320.00000 8320.00] 424.00000 11024.00|
Drilled Shaft Excavation, 4'-6" Diamete | | |
0250 506A005 92.000 LF | 320.00000 29440.00| 371.00000 34132.00|
Drilled Shaft Excavation, 3'-6" Diamete | | |
0260 506B002 48.000 LF | 745.00000 35760.00 | 742.00000 35616.00]
Special Drilled Shaft Excavation, 3'-6" | \ |
Diameter | | |
0270 506B004 54.000 LF | 850.00000 45900.00| 848.00000 45792.00 |
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | \ |
0280 506C021 138.000 LF | 55.00000 7590.00| 53.00000 7314.00]
| \ |
| \ |

Diameter, Class DS2 Concrete



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050325023 COUNTIES BLOUNT
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13036 | )
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0290 506C023 80.000 LF | 55.00000 4400.00] 53.00000 4240.00]
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS2 Concrete | | |
0300 506F001 26.000 LF | 280.00000 7280.00] 318.00000 8268.00|
Permanent Drilled Shaft Casing, 4'-6" | | |
Diameter (CONTENGENCY) | | |
0310 506G003 4.000 EACH] 1500.00000 6000.00| 2120.00000 8480.00 |
Crosshole Sonic Logging, 4'-6" Diameter | \ |
0320 508A000 6315.000 LB | 3.15000 19892.25| 2.50000 15787.50|
Structural Steel | \ |
0330 510A000 210.000 CUYD] 300.00000 63000.00| 420.00000 88200.00 |
Bridge Substructure Concrete, Class A | \ |
0340 510C051 LUMP| 200000.00000 200000.00| 250000.00000 250000.00
Bridge Concrete Superstructure, STATION | \ |
55+92 APPROX. 465 CU. YDS. | \ |
0350 510E000 1326.000 SQYD| 2.00000 2652.00| 2.50000 3315.00]
Grooving Concrete Bridge Decks | \ |
0360 511A053 36.000 EACH| 200.00000 7200.00| 195.00000 7020.00]
Elastomeric Bearing Type 2 (Mark B4) | |
0370 513B015 1777.000 LF | 130.00000 231010.00] 125.00000 222125.00|
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-54 (Specialty Item) | | |
0380 530A002 100.000 LF | 31.00000 3100.00] 38.00000 3800.00]
24" Roadway Pipe (Class 3 R.C.) | \ |
0390 533A098 4.000 LF | 60.00000 240.00 | 40.00000 160.00]
18" Storm Sewer Pipe (Class 3 R.C.) | \
0400 533A099 62.000 LF | 65.00000 4030.00] 38.00000 2356.00|
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0410 535A001 168.000 LF | 25.00000 4200.00] 19.00000 3192.00]
18" Side Drain Pipe | \ |
0420 600A000 LUMP| 256121.00000 256121.00| 348000.00000 348000.00]
Mobilization | |
0430 602A000 11.000 EACH| 150.00000 1650.00] 140.00000 1540.00]
Right Of Way Markers | \ |
0440 610C001 3769.000 TON | 16.00000 60304.00| 21.50000 81033.50]
Loose Riprap, Class 2 | \ |
0450 610D003 2543.000 SQYD| 2.00000 5086.00| 1.65000 4195.95]
Filter Blanket, Geotextile | | |
0460 619A003 3.000 EACH] 650.00000 1950.00] 530.00000 1590.00]
24" Roadway Pipe End Treatment, Class 1 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 023 -5
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20050325023 COUNTIES : BLOUNT
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03

| ( 1 ) 01007 | ( 2 ) 13036 |
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |

( )

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 619A101 4.000 EACH] 500.00000 2000.00| 475.00000 1900.00|
18" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0480 621A000 6.000 EACH]| 1825.00000 10950.00] 2500.00000 15000.00]
Junction Boxes, Type 1, 1P Or 5 | | |
0490 621C002 1.000 EACH]| 1550.00000 1550.00] 2500.00000 2500.00]
Inlets, Type C, P1 Or P3 | \ |
0500 621C017 2.000 EACH| 2100.00000 4200.00] 3500.00000 7000.00]|
Inlets, Type S1 Or S3 (2 Wing) | | |
0510 623B005 278.000 LF | 14.50000 4031.00] 15.00000 4170.00|
Concrete Curb, Type E | \ |
0520 630A001 450.000 LF | 15.20000 6840.00| 17.00000 7650.00 |
Steel Beam Guardrail, Class A, Type 2 | | |
0530 630A033 438.000 LF | 16.20000 7095.60]| 18.50000 8103.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
(7'-0" Post) | | !
0540 630C003 4.000 EACH] 1600.00000 6400.00| 1200.00000 4800.00|
Guardrail End Anchor, Type 13 | \ |
0550 630C050 4.000 EACH] 1985.00000 7940.00| 1900.00000 7600.00 |
Guardrail End Anchor, Type 20 Series | | |
0560 630C070 2.000 EACH| 1800.00000 3600.00| 1600.00000 3200.00|
Guardrail End Anchor, Type 10 Series | \ |
0570 641A514 70.000 LF | 15.50000 1085.00] 28.00000 1960.00|
1 Inch Copper Water Service Line Laid | | |
0580 641A612 700.000 LF | 47.00000 32900.00] 64.30000 45010.00|
6 Inch Ductile Iron Water Main Laid | \ |
0590 641A614 70.000 LF | 57.00000 3990.00 | 65.50000 4585.00 |
8 Inch Ductile Iron Water Main Laid | |
0600 641C500 1720.000 LB | 6.00000 10320.00] 4.90000 8428.00|
Ductile Iron Fittings | \ |
0610 641E500 1.000 EACH] 1600.00000 1600.00] 3047.50000 3047.50|
Fire Hydrant Reset | \ |
0620 6411614 1.000 EACH]| 6750.00000 6750.00| 5341.70000 5341.70|
8 Inch Pressure Reducer Valve | \ |
0630 641J516 1.000 EACH] 1050.00000 1050.00] 580.20000 580.20|
6 Inch Gate Valve With Box | | |
0640 64173518 3.000 EACH] 1600.00000 4800.00] 859.90000 2579.70]|
8 Inch Gate Valve With Box | \ |
0650 641M512 8.000 EACH] 53.00000 424 .00 104.10000 832.80]
\ |

6 Inch Retainer Gland |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 023 -6
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050325023 COUNTIES BLOUNT
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13036 | ( )
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0660 641M514 3.000 EACH] 90.00000 270.00| 123.10000 369.30|
8 Inch Retainer Gland | | |
0670 6410586 1.000 EACH] 7100.00000 7100.00] 6917.80000 6917.80]
16 Inch x 6 Inch Tapping Valve And | \ |
Sleeve | | |
0680 641P520 3.000 EACH] 725.00000 2175.00| 409.40000 1228.20|
1 Inch Service Tap | | |
0690 645H540 1.000 EACH] 3300.00000 3300.00| 2102.80000 2102.80]|
60 Inch Manhole | | |
0700 646A825 2600.000 LF | 74.00000 192400.00] 86.70000 225420.00|
6 Inch Steel Gas Main Laid | \ |
0710 646D625 1.000 EACH] 2800.00000 2800.00 | 531.80000 531.80|
2 Inch Steel Valve With Box | | |
0720 646D635 2.000 EACH| 6200.00000 12400.00] 1864.70000 3729.40|
6 Inch Steel Valve With Box | \ |
0730 646E635 2.000 EACH| 29000.00000 58000.00] 10349.30000 20698.60 |
6 Inch x 6 Inch Steel Hot Tap | | |
0740 649A535 120.000 LF | 255.00000 30600.00] 152.40000 18288.00]
12 Inch Steel Encasement Pipe, Type 1 | | |
Installation | | |
0750 649A620 100.000 LF | 245.00000 24500.00 | 304.80000 30480.00|
6 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |
0760 649A635 230.000 LF | 260.00000 59800.00] 542.50000 124775.00]
12 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |
0770 650B000 2303.000 CUYD]| 6.00000 13818.00] 4.90000 11284.70]
Topsoil From Stockpiles | \ |
0780 652A100 3.000 ACRE] 800.00000 2400.00| 477.00000 1431.00|
Seeding | \ |
0790 652C000 5.000 ACRE] 75.00000 375.00] 159.00000 795.00 |
Mowing | | |
0800 654A000 191.000 SQYD| 5.00000 955.00| 4.24000 809.84|
Solid Sodding | |
0810 656A010 3.000 ACRE] 700.00000 2100.00| 450.00000 1350.00]|
Mulching | | |
0820 659A000 1612.000 SQYD| 2.00000 3224.00| 1.19000 1918.28|
Erosion Control Netting, Class A | | |
0830 659A001 2015.000 SQYD| 2.00000 4030.00] 1.19000 2397.85]|
Erosion Control Netting, Class B | | |



Solid White, Class 3W, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 023 -7
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050325023 COUNTIES BLOUNT
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13036 | ( )
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 665A000 1.000 ACRE] 500.00000 500.00] 424.00000 424.00|
Temporary Seeding | | |
0850 665B000 1.000 ACRE] 500.00000 500.00] 424.00000 424 .00 |
Temporary Mulching | \ |
0860 665F000 100.000 EACH| 6.00000 600.00| 6.63000 663.00]
Hay Bales | | |
0870 665I000 570.000 TON | 20.00000 11400.00] 25.00000 14250.00]
Temporary Riprap, Class 2 | \ |
0880 665J000 8550.000 LF | 3.10000 26505.00 | 2.75000 23512.50|
Silt Fence, Type A | | |
0890 665L000 360.000 LF | 8.00000 2880.00 | 12.72000 4579.20|
Floating Basin Boom | | |
0900 6650001 8550.000 LF | 1.00000 8550.00| 0.64000 5472.00|
Silt Fence Removal | | |
0910 665P001 2.000 EACH| 125.00000 250.00| 451.50000 903.00]
Inlet Protection Device | | |
0920 6650000 20.000 LF | 6.25000 125.00] 5.30000 106.00]
12 Inch Wattle | | |
0930 6650001 460.000 LF | 7.00000 3220.00| 6.10000 2806.00]|
20 Inch Wattle | \ I
0940 672B000 50.000 LB | 35.00000 1750.00] 11.65000 582.50|
Flocculant Powder | | |
0950 680A000 LUMP | 34500.00000 34500.00] 30000.00000 30000.00|
Engineering Controls | | |
0960 701A028 2.000 MILE| 2000.00000 4000.00] 2000.00000 4000.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0970 701A048 2.000 MILE| 2000.00000 4000.00] 2000.00000 4000.00]|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0980 701C001 4.000 MILE] 750.00000 3000.00| 750.00000 3000.00|
Solid Temporary Traffic Stripe | \ |
0990 701D008 2.000 MILE| 1750.00000 3500.00| 1750.00000 3500.00|
Solid Traffic Stripe Removed (Plastic) | | |
1000 701E006 1200.000 LF | 1.50000 1800.00] 1.50000 1800.00|
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
1010 701G125 600.000 LF | 5.00000 3000.00| 5.00000 3000.00|
| \ |
| \ |

Stripe (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 023 -8
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20050325023 COUNTIES : BLOUNT
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03

1 ) 01007

( | ( 2 ) 13036
ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |
\ |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1020 701G133 600.000 LF | 5.00000 3000.00] 5.00000 3000.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1030 703A002 520.000 SQFT| 4.00000 2080.00] 4.00000 2080.00|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1040 703C001 80.000 SQFT| 3.00000 240.00| 3.00000 240.00|
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
1050 703D001 1650.000 SQFT| 1.50000 2475.00| 1.50000 2475.00 |
Temporary Traffic Control Markings | | |
1060 705A023 250.000 EACH] 6.00000 1500.00] 6.00000 1500.00]
Pavement Markers, Class C, Type 2-D | \ |
1070 705A037 94.000 EACH| 5.50000 517.00] 5.50000 517.00|
Pavement Markers, Class A-H, Type 2-D | | |
1080 710A098 18.000 SQFT| 19.00000 342.00] 15.90000 286.20|
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type I Background) | | |
1090 710A115 31.000 SQFT| 20.00000 620.00| 20.14000 624 .34
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | | |
1100 710B0O0O1 98.000 LF | 9.00000 882.00] 5.83000 571.34|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1110 726A000 370.000 LF | 15.00000 5550.00] 32.00000 11840.00|
Portable Concrete Safety Barriers, Type | | |
6 I \ I
1120 726A001 20.000 LF | 25.00000 500.00] 35.00000 700.00 |
Portable Concrete Safety Barriers, Type | | |
6-A | \ I
1130 726D020 2.000 EACH| 5000.00000 10000.00 | 8000.00000 16000.00|
Portable Impact Attenuator Assembly ( | \
Unidirectional, TL-2) | \ |
1140 740B00O 385.000 SQFT| 9.00000 3465.00] 7.95000 3060.75]
Construction Signs | | |
1150 740D000O 35.000 EACH| 65.00000 2275.00| 55.12000 1929.20]
\ |

Channelizing Drums |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 023 -9
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050325023 COUNTIES BLOUNT
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 01007 | ( 2 ) 13036 | ( )
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1160 740E000 35.000 EACH| 10.00000 350.00] 10.50000 367.50|
Cones (36 Inches High) | | |
1170 740F002 8.000 EACH]| 180.00000 1440.00] 190.80000 1526.40|
Barricades, Type III | \ |
1180 7401005 4.000 EACH] 465.00000 1860.00] 434.60000 1738.40]
Warning Lights, Type B (Detachable Head | \ |
1190 740L006 112.000 EACH| 78.00000 8736.00| 95.40000 10684.80]
Vertical Panel, Type II (Double-Sided) | \ |
1200 740M001 35.000 EACH| 7.00000 245.00 | 6.63000 232.05|
Ballast For Cone | \ |
1210 741cC010 1.000 EACH] 4350.00000 4350.00] 4770.00000 4770.00|
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1220 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00]
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 2,325,480.96] $ 2,730,489.86] S 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 2,325,480.96]| S 2,730,489.86] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 027 -1
VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20050325027 COUNTIES : JEFFERSON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03

CONTRACT TIME : 180 Calendar Days
CONTRACT DESCRIPTION BIRMINGHAM

PROJECT (S) : CMAQ-7011(602)
for constructing the Traffic Signal Improvements on S.R.#5
(U.S.#11) from West Town Plaza to Brewer Drive in Bessemer.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19060 STONE ELECTRIC COMPANY, INC. $ 638,391.95 100.0000%
2 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC.

$ 679,752.10 106.4788%



Removal Of Existing Traffic Control |

Unit (Partial) (US-11 at 26th St) |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 027 -2
TABULATION OF BIDS
CALL ORDER 027 CONTRACT 1ID 20050325027 COUNTIES JEFFERSON
LETTING DATE 03/25/05 10:00 AM DIVISION : 03
(¢ 1 ) 19060 (2 ) 19083 I ( )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 30400.00000 30400.00| 33100.00000 33100.00|
Mobilization | \
0020 730A012 LUMP | 1600.00000 1600.00| 756.00000 756.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( US-11 at West Town | |
Plaza) | \ |
0030 730A013 LUMP | 1200.00000 1200.00]| 562.00000 562.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at West Lake | \ |
Drive) | \ |
0040 730A014 LUMP | 1200.00000 1200.00]| 562.00000 562.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at The Mall at | \ |
West Lake) | \ |
0050 730A015 LUMP | 1200.00000 1200.00]| 307.00000 307.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at 9th St) | \ I
0060 730A016 LUMP | 1600.00000 1600.00]| 665.00000 665.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at 14th St | \ |
(SR-150)) | \ I
0070 730A017 LUMP | 1600.00000 1600.00| 511.00000 511.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at 15th St) | \ |
0080 730A018 LUMP | 1600.00000 1600.00]| 613.00000 613.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at 18th St) | \
0090 730A019 LUMP | 1200.00000 1200.00| 400.00000 400.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at 19th St) | \ [
0100 730A020 LUMP | 1200.00000 1200.00]| 332.00000 332.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at 22nd St) | \
0110 730A021 LUMP | 1200.00000 1200.00] 460.00000 460.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) (US-11 at 24th St) | \ |
0120 730A022 LUMP | 1600.00000 1600.00| 410.00000 410.00]
\ |
\ I



CALL ORDER
LETTING DATE

027

03/25/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20050325027
03

COUNTIES

JEFFERSON

DATE
PAGE

03/28/05
027 -3

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0130 730A023
Removal Of Existing Traffic Control
Unit (Partial) (US-11 at 28th St)
0140 730A024
Removal Of Existing Traffic Control
Unit (Partial) (US-11 at Harmon
St/Stratford St)
0150 730A025
Removal Of Existing Traffic Control |
Unit (Partial) (US-11 at Brewer Drive) |
0160 730C000 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at West Town Plaza) |
0170 730C001 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at West Lake Drive) |
0180 730C002 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at The Mall at West |
Lake) |
0190 730C003 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at 9th St) |
0200 730C004 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at 14th St (SR-150)) |
0210 730C005 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at 15th St) |
0220 730C006 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at 18th St) |
0230 730C007 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at 19th St) |
0240 730C008 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at 22nd St) |
0250 730C009 LUMP |
Furnishing And Installing Traffic |
Control Unit (US-11 at 24th St) |

1 ) 19060 2 )

0 ~

AMOUNT| UNIT PRICE

1200.00] 511.00000

1600.00000 1600.00 544.00000

1600.00000 1600.00 562.00000

3750.00000 3750.00 3890.00000

4150.00000 4150.00 515.00000

3750.00000 3750.00 881.00000

4150.00000 4150.00 578.00000
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4150.00000 4150.00 262.00000

0
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0
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0
0
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Vehicular Signal Head, 12 Inch, 5
Section, Type LED

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 027 -4
TABULATION OF BIDS
CALL ORDER : 027 CONTRACT ID 20050325027 COUNTIES : JEFFERSON
LETTING DATE : 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 19060 | ( 2 ) 19083 | )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0260 730C010 LUMP | 3750.00000 3750.00| 200.00000 200.00|
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at 26th St) | |
0270 730C011 LUMP | 4150.00000 4150.00] 2820.00000 2820.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-11 at 28th St) | \
0280 730C012 LUMP | 3750.00000 3750.00 | 700.00000 700.00 |
Furnishing And Installing Traffic | | |
Control Unit (US-11 at Harmon | | |
St/Stratford St) | \ |
0290 730C013 LUMP | 3750.00000 3750.00 | 2650.00000 2650.00]
Furnishing And Installing Traffic | | |
Control Unit (US-11 at Brewer Drive) | | |
0300 730E000 7.000 EACH] 1140.85000 7985.95| 1430.00000 10010.00]
Metal Traffic Signal Pole Foundation | | |
0310 730G001 7.000 EACH] 3230.00000 22610.00| 5067.55000 35472.85|
Metal Traffic Signal Strain Pole | | |
0320 730H001 500.000 LF | 1.60000 800.00] 4.00000 2000.00]|
Loop Wire | \ |
0330 7301001 4880.000 LF | 1.00000 4880.00] 1.00000 4880.00 |
Loop Detector Lead-In-Cable | | |
0340 730J010 113.000 EACH| 94.00000 10622.00] 155.00000 17515.00]
Vehicle Loop Detector | \ |
0350 730K000 9.000 EACH] 200.00000 1800.00] 300.00000 2700.00]
Traffic Signal Junction Box | | |
0360 730L003 50.000 LF | 3.00000 150.00] 4.30000 215.00|
1", Non-Metallic, Conduit | \ |
0370 730L005 820.000 LF | 4.30000 3526.00| 4.60000 3772.00|
2", Non-Metallic, Conduit | | |
0380 730N010 5.000 EACH] 1880.00000 9400.00| 400.00000 2000.00]|
Luminaire Extension Assembly, 12 ft | |
0390 730P022 91.000 EACH| 620.00000 56420.00] 790.65000 71949.15|
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
0400 730P023 2.000 EACH| 940.00000 1880.00] 1177.00000 2354.00]
Vehicular Signal Head, 12 Inch, 4 | | |
Section, Type LED | \ |
0410 730P024 15.000 EACH]| 1040.00000 15600.00] 1288.00000 19320.00]
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 027 -5
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20050325027 COUNTIES JEFFERSON
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 19060 | ( 2 ) 19083 | ( )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0420 730R022 14.000 EACH| 7520.00000 105280.00] 9050.00000 126700.00 |
Controller Assembly, Type III, 8 Phase | \ |
0430 730T000 2.000 EACH| 875.00000 1750.00] 420.00000 840.00]
Wood Pole | ‘ |
0440 734A014 22800.000 LF | 1.04000 23712.00] 1.25000 28500.00|
Cable 0OSP, Loose Tube, 60F SM | | |
0450 734A100 2360.000 LF | 0.95000 2242.00| 1.00000 2360.00|
Messenger Wire | \ |
0460 734B007 1530.000 LF | 0.60000 918.00] 0.60000 918.00]|
Drop Cable OSP 12F SM Central Core | \
0470 734E000 8510.000 LF | 0.30000 2553.00] 0.35000 2978.50 |
Detectable Tape System | \ |
0480 734E021 140.000 LF | 5.80000 812.00] 5.50000 770.00 |
Buried Duct HDPE SDR11 2 Inch | \ |
0490 734E040 1700.000 LF | 13.25000 22525.00] 10.00000 17000.00|
Conduit Galvanized Rigid Steel 2 Inch | \ |
0500 734E100 8370.000 LF | 6.40000 53568.00 | 9.10000 76167.00|
Buried Duct HDPE SDR11 2 x 2 Inch | \
0510 734F002 14.000 EACH]| 240.00000 3360.00] 200.00000 2800.00 |
Distribution Hardware SFDU 12 Fiber | | |
0520 734G002 56.000 EACH] 30.00000 1680.00] 45.00000 2520.00|
Connector FC Termination SM | \ |
0530 734G005 10.000 EACH| 540.00000 5400.00] 610.00000 6100.00|
Splice Closure, Aerial With Trays | \ |
0540 734G009 56.000 EACH] 67.00000 3752.00] 52.00000 2912.00|
Splicing, Fusion | \ |
0550 734G100 4.000 EACH] 410.00000 1640.00] 340.00000 1360.00]
Splice Closure, Undergrade, 12 Fiber | | |
0560 734H015 56.000 EACH] 18.00000 1008.00| 20.00000 1120.00]
Patch Cord Simplex SM,FC | \ |
0570 734J000 15.000 EACH| 750.00000 11250.00| 940.00000 14100.00|
Commbox F1 | | |
0580 734J003 2.000 EACH| 510.00000 1020.00] 790.00000 1580.00]
Pull Box (24 In X 24 In X 12 In) Alum | | |
0590 734N021 14.000 EACH]| 1550.00000 21700.00] 2000.00000 28000.00|
Fiber Optic Transceiver, RS-232 Remote | | |
W/ Power | | |
0600 740B00O 634.000 SQFT| 12.00000 7608.00 | 14.00000 8876.00]
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 027 -6
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20050325027 COUNTIES JEFFERSON
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 19060 | ( 2 ) 19083 | ( )
| STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 740E000 200.000 EACH] 25.00000 5000.00| 16.00000 3200.00|
Cones (36 Inches High) | | |
0620 740M001 200.000 EACH] 12.00000 2400.00 | 12.00000 2400.00]
Ballast For Cone | | |
0630 741C010 1.000 EACH]| 6000.00000 6000.00| 5700.00000 5700.00|
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
0640 745A000 112.000 HOUR| 40.00000 4480.00] 39.30000 4401.60|
Uniformed Police Officer | | |
0650 756A022 180.000 LF | 28.00000 5040.00| 28.00000 5040.00]|
4" Electrical Conduit, 1 Line, Type 5 | | |
Installation | | |
0660 756A028 3210.000 LINF| 32.00000 102720.00] 32.00000 102720.00]
6" Electrical Conduit, 1 line, Type 5 | \ |
Installation | |
SECTION TOTALS | $ 638,391.95] S 679,752.10]| S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 638,391.95] S 679,752.10]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20050325033 COUNTIES : TALLAPOOSA
LETTING DATE : 03/25/05 10:00 AM DIVISION : 04
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-CNO5 (206)

for constructing the Resurfacing and Traffic Stripe on
C.R.#11 from S.R.#63 to the west city limit of Alexander
City. Length 5.994 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 518,185.67 100.0000%
2 05024 EAST RIVER CONSTRUCTION COMPANY, INC. $ 555,369.20 107.1757%
3 01087 APAC-SOUTHEAST, INC. S 576,628.20 111.2783%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 033 -2
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID : 20050325033 COUNTIES : TALLAPOOSA
LETTING DATE : 03/25/05 10:00 AM DIVISION : 04

( 1 ) 04013 | ( 2 ) 05024 [ ( 3 ) 01087
DUNN CONSTRUCTION CO., INC. |EAST RIVER CONSTRUCTION CO. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT I |

4 - — — —

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

______________________________________________________________________ +____________________________+_______________________________

SECTION 0001 Total

0010 401B108 76744.000 SQYD 0.77000 59092.88 0.71000 54488.24 0.70000 53720.80
Bituminous Treatment G (With Polymer
Additive)

0020 405A000 5375.000 GAL 1.09000 5858.75 1.50000 8062.50 1.25000 6718.75
Tack Coat

0030 429A221 6590.000 TON 39.64000 261227.60 44.99000 296484.10 47.25000 311377.50

|

|

|

|

|

|

|

Improved Bituminous Concrete Wearing |

Surface Layer, 3/4" Maximum Aggregate |

Size Mix, ESAL Range B |
0040 429A226 500.000 TON | 48.04000 24020.00

|

|

|

|

|

|

|

|

|

|

Traffic Control Markings, Class 2, Type |
A |

I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I 51.00000 25500.00] 52.80000 26400.00
Improved Bituminous Concrete Wearing | |
Surface Layer, Leveling, 1/2" Maximum | |
Aggregate Size Mix, ESAL Range B | |
0050 429B224 500.000 TON 67.99000 33995.00 | 70.00000 35000.00] 75.00000 37500.00
Improved Bituminous Concrete Binder | |
Layer, Patching, 3/4" Maximum Aggregate I |
Size Mix, ESAL Range B | |
0060 430B043 2097.000 TON 20.38000 42736.86| 19.18000 40220.46/| 22.95000 48126.15
Aggregate Surfacing (1" Down, Crusher | |
Run) I |
0070 600A000 LUMP | 17653.56000 17653.56]| 35000.00000 35000.00] 31250.00000 31250.00
Mobilization | |
0080 701A031 12.000 MILE| 1591.00000 19092.00 | 1400.00000 16800.00| 1175.00000 14100.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0090 701A035 12.000 MILE| 1818.28000 21819.36/| 1600.00000 19200.00| 1375.00000 16500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | I |
0100 701A045 1.000 MILE] 1250.07000 1250.07] 1100.00000 1100.00] 1200.00000 1200.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0110 701C000 2.000 MILE| 454.57000 909.14| 400.00000 800.00] 580.00000 1160.00
Broken Temporary Traffic Stripe | | |
0120 701C001 24.000 MILE| 568.22000 13637.28]| 500.00000 12000.00| 680.00000 16320.00
Solid Temporary Traffic Stripe | | |
0130 703A002 200.000 SQFT| 3.41000 682.00| 3.00000 600.00] 5.00000 1000.00
I |
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 033 -3
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20050325033 COUNTIES TALLAPOOSA
LETTING DATE 03/25/05 10:00 AM DIVISION 04
| ( 1 ) 04013 | ( 2 ) 05024 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |EAST RIVER CONSTRUCTION CO. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 705A032 57.000 EACH] 6.02000 343.14| 5.30000 302.10| 5.50000 313.50
Pavement Markers, Class A-H, Type 1-B | | |
0150 705A037 737.000 EACH| 6.14000 4525.18| 5.40000 3979.80| 5.50000 4053.50
Pavement Markers, Class A-H, Type 2-D | | |
0160 740B0O0O 236.000 SQFT| 8.72000 2057.92| 12.00000 2832.00] 8.00000 1888.00
Construction Signs | | |
0170 7400000 1.000 EACH] 9284.93000 9284.93| 3000.00000 3000.00| 5000.00000 5000.00
Pilot Car | | |
SECTION TOTALS | S 518,185.67] S 555,369.20] S 576,628.20
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 518,185.67] S 555,369.20] S 576,628.20




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20050325034 COUNTIES : SUMTER
LETTING DATE : 03/25/05 10:00 AM DIVISION : 08
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPAA-0028(502)

for constructing the Resurfacing and Traffic Stripe on 99-408-601-028-520

S.R.#28 from MP 5.943 to MP 7.654 in Livingston. Length

1.711 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 512,018.77 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20050325034 COUNTIES SUMTER
LETTING DATE 03/25/05 10:00 AM DIVISION 08
I( 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 9.000 EACH] 200.00000 1800.00]| |
Mailbox Reset, Single | | |
0020 210D011 2100.000 CUYD]| 19.50000 40950.00| |
Borrow Excavation (A-4 or Better) | \
0030 405A000 2602.000 GAL | 1.15000 2992.30] |
Tack Coat | \ |
0040 408A052 27498.000 SQYD] 1.20000 32997.60| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 424A360 2221.000 TON | 49.76000 110516.96/|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424B651 1223.000 TON | 52.27000 63926.21 | |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0070 424B654 500.000 TON | 75.00000 37500.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B658 2750.000 TON | 48.05000 132137.50] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 428B000O 16242.000 LF | 0.10000 1624.20] |
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0100 430B00O 200.000 TON | 31.50000 6300.00| |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0110 600A000 LUMP | 26500.00000 26500.00| |
Mobilization | \
0120 652A100 3.000 ACRE| 600.00000 1800.00] |
Seeding | \ |
0130 656A010 3.000 ACRE| 600.00000 1800.00| |
Mulching | \ |
0140 665F000 40.000 EACH| 8.00000 320.00] |
\ |

Hay Bales



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20050325034 COUNTIES SUMTER
LETTING DATE 03/25/05 10:00 AM DIVISION : 08
I( 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0150 665J000 1700.000 LF | 3.50000 5950.00] |
Silt Fence, Type A | \ |
0160 6650001 1700.000 LF | 0.50000 850.00| |
Silt Fence Removal | \ |
0170 6650001 515.000 LF | 8.00000 4120.00]| |
20 Inch Wattle | \ |
0180 666A001 3.000 ACRE| 100.00000 300.00] |
Pest Control Treatment | \ |
0190 701A028 4.000 MILE]| 1650.00000 6600.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0200 701A046 1.000 MILE] 1200.00000 1200.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0210 701A048 4.000 MILE] 1875.00000 7500.00]| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0220 701C002 1.000 MILE] 590.00000 590.00] |
Broken Temporary Traffic Stripe (Paint) | | |
0230 701C003 10.000 MILE| 650.00000 6500.00| |
Solid Temporary Traffic Stripe (Paint) | \ |
0240 703A002 228.000 SQFT| 5.00000 1140.00] |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0250 703B002 273.000 SQFT| 5.00000 1365.00]| |
Traffic Control Legends, Class 2, Type | \ |
0260 703D002 456.000 SQFT| 1.50000 684.00| |
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0270 703E002 546.000 SQFT| 1.50000 819.00| |
Temporary Traffic Control Legends | | |
(Paint) | \ |
0280 705A032 14.000 EACH| 5.50000 77.00| |
Pavement Markers, Class A-H, Type 1-B | \ |
0290 705A037 213.000 EACH] 5.50000 1171.50] |
Pavement Markers, Class A-H, Type 2-D | \ |
0300 740B00O 450.000 SQFT| 7.25000 3262.50] |
Construction Signs | \ |
0310 740D00O 75.000 EACH| 55.00000 4125.00]| |
\ |

Channelizing Drums



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 034 -4
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20050325034 COUNTIES : SUMTER
LETTING DATE : 03/25/05 10:00 AM DIVISION : 08

( 1 ) 02033
S. T. BUNN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT

| \ |
| \ |
| \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 740E000 150.000 EACH| 2.00000 300.00] |
Cones (36 Inches High) | | |
0330 740M001 150.000 EACH| 2.00000 300.00] |
Ballast For Cone | | |
0340 7400000 1.000 EACH]| 4000.00000 4000.00] |
Pilot Car | | |
SECTION TOTALS | $ 512,018.77| S 0.00] $ 0.00
—————————————————————————————————————————— e
|

$ 512,018.77| $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20050325035 COUNTIES : HOUSTON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPAA-0053(512)

for constructing the Resurfacing and Traffic Stripe on
S.R.#53 from the Florida state line to just south of C.R.#55
in Cottonwood. Length 6.913 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,144,981.99 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,192,481.09 104.1485%



Solid White, Class 2,

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 035 -2
TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20050325035 COUNTIES HOUSTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 4.000 EACH] 100.00000 400.00] 125.00000 500.00|
Mailbox Reset, Single | \ |
0020 210D021 7064.000 CUYD| 7.10000 50154.40| 7.50000 52980.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0030 212A000 721.000 STA | 57.14000 41197.94 | 39.75000 28659.75|
Machine Grading Shoulders | \ |
0040 401B108 96138.000 SQYD| 0.87000 83640.06 | 1.18000 113442.84|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0050 405A000 10174.000 GAL | 0.50000 5087.00| 0.50000 5087.00]
Tack Coat | \ |
0060 424A341 8393.000 TON | 56.43000 473616.99| 55.85000 468749.05|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0070 424A346 4807.000 TON | 57.34000 275633.38| 59.35000 285295.45]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0080 600A000 LUMP| 106000.00000 106000.00| 118750.00000 118750.00]
Mobilization | |
0090 652A100 13.000 ACRE| 425.00000 5525.00] 450.00000 5850.00]
Seeding | \ |
0100 656A010 13.000 ACRE]| 418.00000 5434.00] 400.00000 5200.00]
Mulching | \ |
0110 665F000 100.000 EACH] 3.75000 375.00] 7.50000 750.00 |
Hay Bales | \ |
0120 6653000 1500.000 LF | 2.75000 4125.00] 3.00000 4500.00]
Silt Fence, Type A | \ |
0130 6650001 1500.000 LF | 0.00000 0.00| 0.10000 150.00]
Silt Fence Removal | \ |
0140 666A001 13.000 ACRE]| 0.00000 0.00| 0.10000 1.30]
Pest Control Treatment | \ |
0150 680A000 LUMP | 3000.00000 3000.00] 5000.00000 5000.00]
Engineering Controls | \ |
0160 701A028 14.000 MILE| 1625.00000 22750.00] 1625.00000 22750.00]
\ |
\ |

Stripe (0.06"™ Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 035 -3
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20050325035 COUNTIES : HOUSTON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0170 701A046 6.000 MILE] 1050.00000 6300.00| 1050.00000 6300.00]

Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) |

\ |

0180 701A048 6.000 MILE] 1830.00000 10980.00| 1830.00000 10980.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0190 701C000 12.000 MILE| 500.00000 6000.00| 500.00000 6000.00 |
Broken Temporary Traffic Stripe | \ |
0200 701C001 28.000 MILE] 580.00000 16240.00| 580.00000 16240.00]
Solid Temporary Traffic Stripe | \ |
0210 701D007 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]
Solid Traffic Stripe Removed (Paint) | | |
0220 701D008 1.000 MILE] 1750.00000 1750.00]| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | \ |
0230 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0240 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0250 701G125 898.000 LF | 4.25000 3816.50] 4.25000 3816.50]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0260 701G129 449.000 LF | 2.80000 1257.20]| 2.80000 1257.20]
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0270 703A002 848.000 SQFT| 2.50000 2120.00] 2.50000 2120.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0280 703D001 848.000 SQFT| 1.50000 1272.00] 1.50000 1272.00]
Temporary Traffic Control Markings | \ |
0290 705A032 233.000 EACH| 5.00000 1165.00]| 5.00000 1165.00]
Pavement Markers, Class A-H, Type 1-B | | |
0300 705A037 497.000 EACH| 5.00000 2485.00| 5.00000 2485.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0310 740B00O 918.000 SQFT| 7.64000 7013.52]| 10.00000 9180.00 |
Construction Signs | \ |
0320 740E000 100.000 EACH] 4.47000 447.00| 15.00000 1500.00]
Cones (36 Inches High) | | |
0330 740M001 100.000 EACH] 4.47000 447.00| 10.00000 1000.00]
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 03/28/05
PAGE 035 -4
TABULATION OF BIDS
CALL ORDER 035 CONTRACT 1ID 20050325035 COUNTIES HOUSTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. | WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 7400000 1.000 EACH] 2000.00000 2000.00 | 5000.00000 5000.00 |
Pilot Car | \ |
SECTION TOTALS | $ 1,144,981.99] $ 1,192,481.09] $ 0.00
—————————————————————————————————————————— e
|

$ 1,144,981.99]

$ 1,192,481.09] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 037 -1
VENDOR RANKING

CALL ORDER : 037 CONTRACT ID : 20050325037 COUNTIES : DALE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0085(500)

for constructing the Resurfacing and Traffic Stripe on
S.R.#85 from S.R.#92 in Clayhatchee to S.R.#134 in
Daleville. Length 5.223 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 973,681.05 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 1,035,182.78 106.3164%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 037 -2
TABULATION OF BIDS

CALL ORDER : 037 CONTRACT ID : 20050325037 COUNTIES : DALE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 1.000 EACH] 125.00000 125.00] 106.16000 106.16]
Mailbox Reset, Single | | |
0020 210D021 847.000 CUYD| 6.75000 5717.25| 17.70000 14991.90]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0030 212A000 306.000 STA | 35.00000 10710.00] 60.56000 18531.36]
Machine Grading Shoulders | | |
0040 401B108 115707.000 SQYD| 1.25000 144633.75] 1.09000 126120.63|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0050 405A000 1809.000 GAL | 0.50000 904.50] 2.00000 3618.00|
Tack Coat | \ |
0060 408A052 75072.000 SQYD]| 0.80000 60057.60] 0.97000 72819.84 |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 424A361 9712.000 TON | 49.75000 483172.00] 58.01000 563393.12]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 500.000 TON | 40.00000 20000.00 | 78.46000 39230.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 95000.00000 95000.00| 46500.00000 46500.00|
Mobilization | |
0100 6522100 7.000 ACRE] 400.00000 2800.00 | 424.00000 2968.00]|
Seeding | | |
0110 656A010 7.000 ACRE] 400.00000 2800.00 | 424.00000 2968.00]|
Mulching | \ |
0120 665F000 100.000 EACH| 5.00000 500.00] 4.00000 400.00|
Hay Bales | | |
0130 665J000 1500.000 LF | 3.00000 4500.00] 2.65000 3975.00|
Silt Fence, Type A | | |
0140 6650001 1500.000 LF | 0.01000 15.00] 0.00000 0.00]
Silt Fence Removal | | |
0150 666A001 7.000 ACRE] 0.01000 0.07| 0.00000 0.00]
| \ |

Pest Control Treatment



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/05
PAGE : 037 -3

CALL ORDER : 037 CONTRACT 1ID 20050325037 COUNTIES DALE
LETTING DATE : 03/25/05 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 680A000 LUMP | 5000.00000 5000.00| 3004.83000 3004.83]
Engineering Controls | \ |
0170 701A028 13.000 MILE| 1625.00000 21125.00] 1625.00000 21125.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A041 3.000 MILE]| 1050.00000 3150.00] 1050.00000 3150.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701A046 3.000 MILE] 1050.00000 3150.00] 1050.00000 3150.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701A048 9.000 MILE] 1835.00000 16515.00] 1835.00000 16515.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0210 701B009S 1025.000 LF | 0.90000 922.50] 0.90000 922.50]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0220 701C000 13.000 MILE| 500.00000 6500.00| 500.00000 6500.00 |
Broken Temporary Traffic Stripe | | |
0230 701C001 53.000 MILE| 580.00000 30740.00| 580.00000 30740.00 |
Solid Temporary Traffic Stripe | \ |
0240 701D007 1.000 MILE] 1750.00000 1750.00| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Paint) | | |
0250 701D008 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | | |
0260 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0270 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | | |
0280 703A002 6132.000 SQFT| 2.50000 15330.00] 2.50000 15330.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0290 703B002 404.000 SQFT| 3.50000 1414.00] 3.50000 1414.00]
Traffic Control Legends, Class 2, Type | \ |
0300 703D001 671.000 SQFT| 1.50000 1006.50] 1.50000 1006.50]
Temporary Traffic Control Markings | \ |
0310 705A030 705.000 EACH] 5.00000 3525.00] 5.00000 3525.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0320 705A031 148.000 EACH] 5.00000 740.00]| 5.00000 740.00]
\ |

Pavement Markers, Class A-H, Type 1-A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 037 -4
TABULATION OF BIDS

CALL ORDER : 037 CONTRACT ID : 20050325037 COUNTIES : DALE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 705A032 1084.000 EACH]| 5.00000 5420.00| 5.00000 5420.00|
Pavement Markers, Class A-H, Type 1-B | | |
0340 705A037 556.000 EACH]| 5.00000 2780.00 | 5.00000 2780.00]|
Pavement Markers, Class A-H, Type 2-D | | |
0350 705A038 493.000 EACH| 5.00000 2465.00 | 5.00000 2465.00]
Pavement Markers, Class A-H, Type 2-E | | |
0360 740B00O 1208.000 SQFT| 7.61000 9192.88]| 7.64000 9229.12]
Construction Signs | | |
0370 740E000 150.000 EACH| 10.00000 1500.00] 14.22000 2133.00]
Cones (36 Inches High) | | |
0380 740M001 150.000 EACH| 5.00000 750.00] 9.23000 1384.50|
Ballast For Cone | | |
0390 7400000 1.000 EACH]| 2500.00000 2500.00| 0.00000 0.00]
Pilot Car | \ |
0400 741cC010 2.000 EACH| 1260.00000 2520.00| 1263.16000 2526.32]|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 973,681.05] $ 1,035,182.78]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 973,681.05] $ 1,035,182.78] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 041 -1
VENDOR RANKING

CALL ORDER : 041 CONTRACT ID : 20050325041 COUNTIES : JEFFERSON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03

CONTRACT TIME : 150 Calendar Days
CONTRACT DESCRIPTION BIRMINGHAM

PROJECT (S) : STPBH-7031(600)
for constructing the Traffic Signal Improvements on S.R.#149
from 24th Avenue south to 9th Street south in Homewood.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. $ 168,011.95 100.0000%
2 19060 STONE ELECTRIC COMPANY, INC.

$ 198,725.75 118.2807%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 041 -2
TABULATION OF BIDS
CALL ORDER 041 CONTRACT 1ID 20050325041 COUNTIES JEFFERSON
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 19083 | ( 2 ) 19060 | ( )
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 7000.00000 7000.00| 24200.00000 24200.00]
Mobilization | |
0020 730A012 LUMP | 759.60000 759.60| 1220.00000 1220.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( SR-149 AT 24TH AVE S3) | | |
0030 730A013 LUMP | 759.60000 759.60| 1220.00000 1220.00]
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-149 AT GREEN SPRINGS | \ |
AVE) | \ |
0040 730A014 LUMP | 759.60000 759.60| 1220.00000 1220.00]
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-149 AT 16TH AVE S) | \ |
0050 730A015 LUMP | 759.60000 759.60| 1220.00000 1220.00]
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-149 AT 8TH ST S3) | |
0060 730A016 LUMP | 759.60000 759.60| 1220.00000 1220.00]
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-149 AT 9TH ST 9) | |
0070 730C000 LUMP | 3663.20000 3663.20] 3950.00000 3950.00]
Furnishing And Installing Traffic | \ |
Control Unit (SR-149 AT 24TH AVE 9) | |
0080 730C001 LUMP | 3663.20000 3663.20| 7120.00000 7120.00]
Furnishing And Installing Traffic | \ |
Control Unit (SR-149 AT GREEN SPRINGS | \ |
AVE) | \ |
0090 730C002 LUMP | 3663.20000 3663.20| 3950.00000 3950.00]
Furnishing And Installing Traffic | \ |
Control Unit (SR-149 AT 16TH AVE S3) | \
0100 730C003 LUMP | 3663.20000 3663.20| 7120.00000 7120.00]
Furnishing And Installing Traffic | \ |
Control Unit (SR-149 AT 8TH ST S3) | |
0110 730C004 LUMP | 3663.20000 3663.20] 3950.00000 3950.00]
Furnishing And Installing Traffic | | |
Control Unit (SR-149 AT 9TH ST S) | |
0120 730H001 960.000 LF | 2.55000 2448.00] 1.50000 1440.00]
Loop Wire | \ |
0130 730J010 17.000 EACH| 150.00000 2550.00] 1.75000 29.75]
| \ |

Vehicle Loop Detector



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 041 -3
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20050325041 COUNTIES JEFFERSON
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 19083 | ( 2 ) 19060 | ( )
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 730L003 50.000 LF | 4.26000 213.00| 3.00000 150.00]
1", Non-Metallic, Conduit | | |
0150 730P022 40.000 EACH]| 727.00000 29080.00 | 585.00000 23400.00|
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
0160 730P023 1.000 EACH] 1010.00000 1010.00] 800.00000 800.00]
Vehicular Signal Head, 12 Inch, 4 | | |
Section, Type LED | \ |
0170 730P024 4.000 EACH] 1100.00000 4400.00] 900.00000 3600.00]
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | | |
0180 730R052 3.000 EACH] 10382.00000 31146.00] 9600.00000 28800.00|
Controller Assembly, 170, 8 Phase | | |
0190 730S002 LUMP | 6628.00000 6628.00 | 6800.00000 6800.00|
Furnishing And Installing Emergency | | |
Vehicle Preemption System( (SR-149 AT | | |
24TH AVE 3) | | |
0200 730S003 LUMP | 6839.00000 6839.00 | 6800.00000 6800.00|
Furnishing And Installing Emergency | | |
Vehicle Preemption System( (SR-149 AT | | |
9TH ST S) | | |
0210 730T000 8.000 EACH] 399.00000 3192.00] 645.00000 5160.00]
Wood Pole | | |
0220 730Y000 LUMP | 1998.00000 1998.00] 10800.00000 10800.00]
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon | \ |
0230 730Y001 LUMP | 2002.00000 2002.00 | 5400.00000 5400.00|
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon | | |
0240 730Y040 LUMP | 300.00000 300.00] 500.00000 500.00|
Removal Of Pedestal Pole And Foundation | | |
With Flashing Beacon | \ |
0250 730Y041 LUMP | 300.00000 300.00] 250.00000 250.00|
Removal Of Pedestal Pole And Foundation | \ |
With Flashing Beacon | \ |
0260 734A012 10210.000 LF | 1.32000 13477.20] 1.05000 10720.50]
Cable 0OSP, Loose Tube, 36F SM | | |
0270 734A100 670.000 LF | 1.00000 670.00] 0.95000 636.50]
| \ |

Messenger Wire



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 041 -4
TABULATION OF BIDS

CALL ORDER : 041 CONTRACT ID : 20050325041 COUNTIES : JEFFERSON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03

1 ) 19083

( 2 ) 19060
STONE & SONS ELECTRICAL CON

TONE ELECTRIC COMPANY, INC

0 —~

LINE NO / ITEM CODE / ALT

| \ |
| \ |
| \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0280 734B007 80.000 LF | 0.85000 68.00| 1.00000 80.00 |
Drop Cable OSP 12F SM Central Core | \
0290 734E000 370.000 LF | 0.35000 129.50] 0.40000 148.00]
Detectable Tape System | \ |
0300 734E040 120.000 LF | 12.00000 1440.00] 9.00000 1080.00]
Conduit Galvanized Rigid Steel 2 Inch | \ |
0310 734E100 370.000 LF | 8.61000 3185.70| 7.30000 2701.00|
Buried Duct HDPE SDR11 2 x 2 Inch | |
0320 734F002 1.000 EACH] 171.55000 171.55] 220.00000 220.00|
Distribution Hardware SFDU 12 Fiber | \ |
0330 734G002 12.000 EACH]| 41.00000 492.00] 42.00000 504.00|
Connector FC Termination SM | | |
0340 734G005 3.000 EACH] 609.00000 1827.00] 500.00000 1500.00]
Splice Closure, Aerial With Trays | \ |
0350 734G009 48.000 EACH]| 42.00000 2016.00 | 40.00000 1920.00]
Splicing, Fusion | \ |
0360 734G120 1.000 EACH] 777.00000 777.00]| 500.00000 500.00|
Splice Closure, Undergrade, 72 Fiber | \ |
0370 734H015 12.000 EACH]| 25.00000 300.00] 25.00000 300.00|
Patch Cord Simplex SM, FC | | |
0380 734N021 3.000 EACH] 1925.00000 5775.00| 1960.00000 5880.00]
Fiber Optic Transceiver, RS-232 Remote | \ |
W/ Power | | |
0390 740B00O 618.000 SQFT| 12.00000 7416.00] 12.00000 7416.00 |
Construction Signs | | |
0400 740E000 200.000 EACH] 12.97000 2594.00| 25.00000 5000.00]
Cones (36 Inches High) | | |
0410 740M001 200.000 EACH] 8.10000 1620.00] 12.00000 2400.00/|
Ballast For Cone | | |
0420 741cC010 1.000 EACH] 3365.00000 3365.00] 6000.00000 6000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0430 745A000 40.000 HOUR| 36.70000 1468.00] 35.00000 1400.00]
Uniformed Police Officer | \ |
SECTION TOTALS | S 168,011.95] S 198,725.75] $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | S 168,011.95] S 198,725.75]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 043 -1
VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20050325043 COUNTIES : SHELBY ST. CLAIR
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03 WALKER

CONTRACT TIME : 45 Calendar Days
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : STPHS-CNO5(900)

for constructing the Hazard Elimination (Signing and
Flashing Beacons) at various sites (5) as indicated on the

plans.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. $ 68,143.50 100.0000%

2 19060 STONE ELECTRIC COMPANY, INC. $ 81,224.70 119.1965%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 043 -2
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20050325043 COUNTIES : SHELBY ST. CLAIR
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03 WALKER

1 ) 19083

( 2 ) 19060
STONE & SONS ELECTRICAL CON

TONE ELECTRIC COMPANY, INC

0 —~

LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

Furnishing And Installing Pedestal Pole
And Foundation With Flashing Beacon (SR
269 at Tutwiler Rd. and Adkins

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 600A000 LUMP | 1200.00000 1200.00] 2000.00000 2000.00]
Mobilization | |
0020 701B009 420.000 LF | 2.25000 945.00 | 3.00000 1260.00|
Dotted Class 2, Type A Traffic Stripe | I |
(0.09"™ Thick) (6" Wide) | I |
0030 710A115 38.000 SQFT| 22.50000 855.00] 20.00000 760.00 |
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | I |
Gauge (Type III Or Type IV Background) | | |
0040 710B0O01 52.000 LF | 12.00000 624.00] 9.00000 468.00|
Roadway Sign Post (#3 "U" Channel | I |
Galvanized Steel) | I |
0050 730C000 LUMP | 2000.00000 2000.00 | 3400.00000 3400.00|
Furnishing And Installing Traffic | | |
Control Unit (US 231 at CR 22) | | |
0060 730C001 LUMP | 2750.00000 2750.00 | 3500.00000 3500.00|
Furnishing And Installing Traffic | | |
Control Unit (US 280 at CR 55) | | |
0070 730E000 4.000 EACH] 1430.00000 5720.00 | 1940.00000 7760.00 |
Metal Traffic Signal Pole Foundation | I |
0080 730G001 4.000 EACH] 5505.00000 22020.00 | 6150.00000 24600.00|
Metal Traffic Signal Strain Pole | | |
0090 730L002 225.000 LF | 4.50000 1012.50] 3.50000 787.50|
1", Metallic, Conduit | | |
0100 730P021 8.000 EACH]| 595.00000 4760.00] 780.00000 6240.00]
Vehicular Signal Head, 12 Inch, 2 | | |
Section, Type LED | I |
0110 730T000 2.000 EACH| 420.00000 840.00] 1000.00000 2000.00]|
Wood Pole | | |
0120 730Y000 LUMP | 4400.00000 4400.00] 3750.00000 3750.00]|
Furnishing And Installing Pedestal Pole | I |
And Foundation With Flashing Beacon (SR | |
269 at Tutwiler Rd. and Adkins | |
| 3500.00000 3500.00]|
I I
I I
I |

|
|
0130 730Y001 LUMP | 4400.00000 4400.00
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/05
PAGE : 043 -3

CALL ORDER : 043 CONTRACT ID : 20050325043 COUNTIES SHELBY ST. CLAIR
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03 WALKER
| ( 1 ) 19083 | ( 2 ) 19060 | ( )
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 740B00O 1196.000 SQFT| 10.75000 12857.00] 12.70000 15189.20]
Construction Signs | \ |
0150 740D000 30.000 EACH] 80.00000 2400.00 | 78.00000 2340.00]
Channelizing Drums | | |
0160 740E000 20.000 EACH] 14.25000 285.00| 14.00000 280.00|
Cones (36 Inches High) | | |
0170 740M001 20.000 EACH] 10.00000 200.00| 9.50000 190.00]
Ballast For Cone | \ |
0180 741C010 1.000 EACH]| 875.00000 875.00] 3200.00000 3200.00|
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 68,143.50]| $ 81,224.70| $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 68,143.50| S 81,224.70] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20050325048 COUNTIES : CHAMBERS
LETTING DATE : 03/25/05 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-0908(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#1388 from I-85 to S.R.#15 (U.S.#29) south of Lanett.
Length 4.225 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 617,236.50 100.0000%
2 03087 CHRIS CLARK GRADING AND PAVING, INC. $ 632,751.00 102.5135%
3 01087 APAC-SOUTHEAST, INC. S 786,413.71 127.4088%



Run)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER 048 CONTRACT 1ID 20050325048 COUNTIES CHAMBERS
LETTING DATE 03/25/05 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 03087 | ( 3 ) 01087
|EAST ALABAMA PAVING CO., IN |CHRIS CLARK GRADING AND PAV |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 4582.000 GAL | 1.50000 6873.00 | 1.75000 8018.50] 3.73000 17090.86
Tack Coat | ‘ |
0020 408A053 6611.000 SQYD| 0.50000 3305.50] 2.50000 16527.50] 2.90000 19171.90
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0030 408A056 374.000 SQYD| 5.00000 1870.00] 5.00000 1870.00] 7.18000 2685.32
Planing Existing Pavement | \ |
(Approximately 5.10" Thru 6.0" Thick) | | |
0040 424A362 1052.000 TON | 28.62000 30108.24| 45.00000 47340.00] 54.35000 57176.20
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,1" Maximum Aggregate SIze | \ |
Mix, ESAL Range C/D | \ |
0050 424C365 57.000 TON | 80.00000 4560.00] 65.00000 3705.00] 70.22000 4002.54
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 429A216 2139.000 TON | 48.30000 103313.70] 43.00000 91977.00 | 57.93000 123912.27
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, Esal Range B | \ |
0070 429A226 1528.000 TON | 28.60000 43700.80 | 45.00000 68760.00 | 63.97000 97746.16
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0080 429B220 5880.000 TON | 43.65000 256662.00 | 40.00000 235200.00] 48.43000 284768.40
Improved Bituminous Concrete Binder | | |
Layer, 3/4" Maximum Aggregate Size Mix, | | |
ESAL Range B | \ |
0090 429B225 100.000 TON | 29.40000 2940.00] 125.00000 12500.00| 124.28000 12428.00
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0100 429C231 764.000 TON | 44.09000 33684.76| 45.00000 34380.00] 53.35000 40759.40
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range B | \ |
0110 430B043 1855.000 TON | 16.00000 29680.00| 18.00000 33390.00] 23.91000 44353.05
Aggregate Surfacing (1" Down, Crusher | \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20050325048 COUNTIES CHAMBERS
LETTING DATE 03/25/05 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 03087 | ( 3 ) 01087
|EAST ALABAMA PAVING CO., IN |CHRIS CLARK GRADING AND PAV |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 600A000 LUMP | 43574.00000 43574 .00 15000.00000 15000.00] 27874.25000 27874.25
Mobilization | |
0130 701A031 10.000 MILE] 1400.00000 14000.00] 1600.00000 16000.00] 1150.00000 11500.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0140 701A035 6.000 MILE] 1600.00000 9600.00| 1800.00000 10800.00] 1350.00000 8100.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0150 701A045 3.000 MILE] 1100.00000 3300.00| 1250.00000 3750.00| 780.00000 2340.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0160 701B0O0S 100.000 LF | 0.90000 90.00] 1.50000 150.00] 2.00000 200.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | | |
0170 701C000 6.000 MILE] 400.00000 2400.00 | 500.00000 3000.00| 580.00000 3480.00
Broken Temporary Traffic Stripe | \ |
0180 701C001 12.000 MILE] 500.00000 6000.00| 600.00000 7200.00| 650.00000 7800.00
Solid Temporary Traffic Stripe | | |
0190 701G124 530.000 LF | 8.00000 4240.00] 9.00000 4770.00| 5.00000 2650.00
Solid White, Class 3W, Type A Traffic | | |
Stripe I \ |
0200 701G132 530.000 LF | 8.00000 4240.00] 9.00000 4770.00| 5.00000 2650.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe | | |
0210 703A002 880.000 SQFT| 3.00000 2640.00 | 4.00000 3520.00| 2.50000 2200.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0220 703D001 400.000 SQFT| 2.00000 800.00] 3.00000 1200.00| 1.50000 600.00
Temporary Traffic Control Markings | | |
0230 705A030 160.000 EACH| 5.50000 880.00| 6.50000 1040.00| 5.50000 880.00
Pavement Markers, Class A-H, Type 2-C | \ |
0240 705A032 123.000 EACH| 5.30000 651.90] 6.50000 799.50| 5.50000 676.50
Pavement Markers, Class A-H, Type 1-B | | |
0250 705A037 419.000 EACH| 5.40000 2262 .60 | 6.50000 2723.50] 5.50000 2304.50
Pavement Markers, Class A-H, Type 2-D | | |
0260 740B0O0O 286.000 SQFT| 10.00000 2860.00 | 10.00000 2860.00] 8.00000 2288.00
Construction Signs | | |
0270 7400000 1.000 EACH]| 3000.00000 3000.00| 1500.00000 1500.00]| 6776.36000 6776.36
Pilot Car | | |
SECTION TOTALS | $ 617,236.50] S 632,751.00] $ 786,413.71
—————————————————————————————————————————— T T e et et i
CONTRACT TOTALS | S 617,236.50] S 632,751.00] S 786,413.71




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 050 -1
VENDOR RANKING

CALL ORDER : 050 CONTRACT ID : 20050325050 COUNTIES : ETOWAH
LETTING DATE : 03/25/05 10:00 AM DIVISION : 01
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-8108(600)

for constructing the Resurfacing and Traffic Stripe on
Lonesome Bend Road in Glencoe from Air Depot Road to S.R.#74
(U.S.#278). Length 2.171 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 310,128.60 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 362,079.35 116.7514%
3 07002 GOOD HOPE CONTRACTING CO., INC. S 379,778.01 122.4582%
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TABULATION OF BIDS

Solid White, Class 2, Type A Traffic
Stripe (0.06" Thick)

CALL ORDER : 050 CONTRACT ID : 20050325050 COUNTIES : ETOWAH
LETTING DATE : 03/25/05 10:00 AM DIVISION : 01
| ( 1 ) 13022 | ( 2 ) 01087 | ( 3 ) 07002
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. | GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 206C010 385.000 SQYD| 1.00000 385.00] 7.44000 2864.40 | 19.60000 7546.00
Removing Concrete Driveway | | |
0020 210D001 500.000 CUYD| 10.00000 5000.00] 11.73000 5865.00] 14.46000 7230.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0030 401B106 28943.000 SQYD| 1.20000 34731.60| 1.63000 47177.09] 1.54350 44673.52
Bituminous Treatment JG (With Polymer | | |
Additive) | \ |
0040 405A000 1000.000 GAL | 1.00000 1000.00] 1.50000 1500.00] 1.20000 1200.00
Tack Coat | \ |
0050 429A221 3895.000 TON | 41.40000 161253.00] 44.03000 171496.85| 47.61000 185440.95
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0060 429B229 500.000 TON | 38.00000 19000.00 | 53.17000 26585.00| 55.00000 27500.00
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0070 429C224 500.000 TON | 38.00000 19000.00 | 75.75000 37875.00| 55.00000 27500.00
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0080 429C231 225.000 TON | 41.00000 9225.00 | 49.83000 11211.75] 60.00000 13500.00
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range B | \ I
0090 600A000 LUMP | 30000.00000 30000.00 | 20968.78000 20968.78| 31348.00000 31348.00
Mobilization | \
0100 665F000 126.000 EACH] 1.00000 126.00] 8.93000 1125.18] 8.00000 1008.00
Hay Bales | \ |
0110 665J000 270.000 LF | 0.50000 135.00] 6.58000 1776.60] 5.00000 1350.00
Silt Fence, Type A | \ |
0120 6650001 270.000 LF | 0.50000 135.00] 5.00000 1350.00] 1.00000 270.00
Silt Fence Removal | \ |
0130 701A031 5.000 MILE] 1175.00000 5875.00] 1246.09000 6230.45]| 1186.75000 5933.75
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/05
PAGE : 050 -3

CALL ORDER : 050 CONTRACT 1ID 20050325050 COUNTIES ETOWAH
LETTING DATE 03/25/05 10:00 AM DIVISION : 01
[ ( ) 13022 | ( 2 ) 01087 [ ( 3 ) 07002

|[MCCARTNEY CONSTRUCTION CO.,

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0140 701A035 4.000 MILE]|
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |
0150 701A045 1.000 MILE]
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

0160 701C000 4.000 MILE]
Broken Temporary Traffic Stripe |
0170 701C001 8.000 MILE]

Solid Temporary Traffic Stripe |
0180 703A002 670.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0190 703D001 670.000 SQFT|
Temporary Traffic Control Markings |
0200 705A032 66.000 EACH]|
Pavement Markers, Class A-H, Type 1-B |
0210 705A037 218.000 EACH|
Pavement Markers, Class A-H, Type 2-D |

0220 740B00O 326.000 SQFT|
Construction Signs |

0230 740E000 50.000 EACH|
Cones (36 Inches High) |

0240 740M001 50.000 EACH]|
Ballast For Cone |

0250 7400000 1.000 EACH]|
Pilot Car

SECTION TOTALS

CONTRACT TOTALS

| APAC-SOUTHEAST,

AMOUNT |
____________________________ +____________________________+_______________________________
5769.12]|

UNIT PRICE AMOUNT | UNIT PRICE
1360.00000 5440.00| 1442.28000
1
875.00000 875.00] 927.94000 927.
1
550.00000 2200.00] 583.28000 2333.
650.00000 5200.00} 689.33000 5514.
2.50000 1675.00} 2.66000 1782.
1
1.50000 1005.00] 1.60000 1072.
5.25000 346.50} 5.57000 367.
5.25000 1144.501 5.57000 1214.
12.00000 3912.00} 8.07000 2630.
1.00000 50.00} 9.98000 499.
1.00000 50.00} 6.83000 341.
2365.00000 2365.00} 3601.03000 3601.
$ 310,128.60} $ 362,079.
T saeeol 8 362,079.35

|GOOD HOPE CONTRACTING CO., INC.

UNIT PRICE AMOUNT
1373.60000 5494 .40
883.75000 883.75
555.50000 2222.00
656.50000 5252.00
2.53000 1695.10
1.52000 1018.40
5.30000 349.80
5.30000 1155.40
7.69000 2506.94
7.00000 350.00
7.00000 350.00
4000.00000 4000.00

$ 379,778.01

$ 379,778.01
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VENDOR RANKING

CALL ORDER : 053 CONTRACT ID : 20050325053 COUNTIES : CLEBURNE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) STPNU-1500 (212)

for constructing the Resurfacing and Traffic Stripe on
C.R.#42 from east of C.R.#893 to S.R.#46 southeast of
Heflin. Length 1.981 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 326,930.96 100.0000%

2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 329,387.75 100.7515%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 053 -2
TABULATION OF BIDS

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) |
0120 701A035 4.000 MILE]| 1463.49000 5853.96
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

1380.00000 5520.00

CALL ORDER : 053 CONTRACT ID : 20050325053 COUNTIES : CLEBURNE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 13022 | ( )
| APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 6.000 EACH] 227.60000 1365.60| 135.00000 810.00]
Mailbox Reset, Single | \ |
0020 401B108 23825.000 SQYD| 1.02000 24301.50] 0.79000 18821.75|
Bituminous Treatment G (With Polymer | \ |
Additive) | | |
0030 405A000 1052.000 GAL | 1.50000 1578.00| 1.50000 1578.00]
Tack Coat | | |
0040 424A340 1503.000 TON | 45.78000 68807.34 | 43.50000 65380.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0050 424A346 600.000 TON | 54.87000 32922.00| 41.00000 24600.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424B636 2955.000 TON | 38.61000 114092.55] 38.00000 112290.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0070 424B640 200.000 TON | 65.65000 13130.00| 75.00000 15000.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0080 424C351 567.000 TON | 41.22000 23371.74] 38.00000 21546.00]|
Superpave Bituminous Concrete Base | | |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0090 430B043 872.000 TON | 19.56000 17056.32]| 18.00000 15696.00 |
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0100 600A000 LUMP | 3262.88000 3262.88| 26700.00000 26700.00|
Mobilization | \
0110 701A031 4.000 MILE]| 1219.58000 4878.32| 1150.00000 4600.00|
\ |
\ |
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/05
PAGE : 053 -3

CALL ORDER : 053 CONTRACT 1ID 20050325053 COUNTIES CLEBURNE
LETTING DATE 03/25/05 10:00 AM DIVISION : 04
[ ( ) 01087 | ( 2 ) 13022 ( )

| APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT |

|MCCARTNEY CONSTRUCTION CO.,
AMOUNT |

850.00]

UNIT PRICE AMOUNT

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE

—————————————————————————————————————————— e

0130 701A045 1.000 MILE] 901.43000 901.43] 850.00000
Broken Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |

0140 701C000 3.000 MILE] 583.28000 1749.84| 550.00000 1650.
Broken Temporary Traffic Stripe | |

0150 701C001 10.000 MILE] 689.33000 6893.30] 650.00000 6500.
Solid Temporary Traffic Stripe |

0160 703A002 90.000 SQFT| 5.30000 477.00] 5.00000 450.
Traffic Control Markings, Class 2, Type | |
A I

0170 705A032 44.000 EACH] 5.84000 256.96| 5.50000 242.
Pavement Markers, Class A-H, Type 1-B | |

0180 705A037 205.000 EACH] 5.84000 1197.20] 5.50000 1127.
Pavement Markers, Class A-H, Type 2-D | |

0190 740B0O0O 191.000 SQFT| 8.07000 1541.37| 16.00000 3056.
Construction Signs | |

0200 7400000 1.000 EACH]| 3293.65000 3293.65| 2970.00000 2970.
Pilot Car | |

SECTION TOTALS | S 326,930.96| S 329,387.
__________________________________________ + _________________________+____________________________
CONTRACT TOTALS | S 326,930.96| S 329,387.
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PAGE : 054 -1
VENDOR RANKING

CALL ORDER : 054 CONTRACT ID : 20050325054 COUNTIES : COLBERT
LETTING DATE : 03/25/05 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-1704(204)

for constructing the Resurfacing and Traffic Stripe on
C.R.#48 from the Franklin County line through 0ld Bethel to
just south of Harmony Church. Length 3.59 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18031 ROGERS GROUP, INC. $ 282,015.55 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 329,431.46 116.8132%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 054 -2
TABULATION OF BIDS
CALL ORDER 054 CONTRACT 1ID 20050325054 COUNTIES COLBERT
LETTING DATE 03/25/05 10:00 AM DIVISION : 02
| ( 1 ) 18031 | ( 2 ) 01087 | (
|ROGERS GROUP, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 305B060 1376.000 TON | 15.00000 20640.00] 21.66000 29804.16/|
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | | |
0020 401B108 46337.000 SQYD| 0.88000 40776.56| 0.76000 35216.12|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 1390.000 GAL | 2.00000 2780.00| 1.31000 1820.90]
Tack Coat | \ |
0040 429A220 3751.000 TON | 39.00000 146289.00] 47.38000 177722 .38
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0050 429A226 625.000 TON | 49.00000 30625.00 | 57.48000 35925.00|
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range B | \ |
0060 600A000 LUMP | 9553.49000 9553.49| 18559.93000 18559.93]
Mobilization | |
0070 701A031 7.000 MILE]| 1175.00000 8225.00| 1233.75000 8636.25]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0080 701A035 4.000 MILE] 1350.00000 5400.00] 1417.50000 5670.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0090 701A045 2.000 MILE| 890.00000 1780.00] 934.50000 1869.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0100 701C000 4.000 MILE]| 580.00000 2320.00] 609.00000 2436.00]
Broken Temporary Traffic Stripe | | |
0110 701cC001 8.000 MILE] 680.00000 5440.00] 714.00000 5712.00]
Solid Temporary Traffic Stripe | \ |
0120 703A002 168.000 SQFT| 5.00000 840.00| 5.25000 882.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0130 705A032 81.000 EACH| 5.50000 445.50| 5.78000 468.18]
Pavement Markers, Class A-H, Type 1-B | \ |
0140 705A037 340.000 EACH| 5.50000 1870.00] 5.78000 1965.20]
\ |

Pavement Markers, Class A-H, Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
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TABULATION OF BIDS
CALL ORDER 054 CONTRACT ID 20050325054 COUNTIES COLBERT
LETTING DATE 03/25/05 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 01087 | ( )
| ROGERS GROUP, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 740B00O 186.000 SQFT| 23.50000 4371.00] 7.99000 1486.14 |
Construction Signs | | |
0160 740E000 60.000 EACH| 6.00000 360.00] 13.88000 832.80]
Cones (36 Inches High) | \ |
0170 740M001 60.000 EACH| 5.00000 300.00] 7.09000 425.40|
Ballast For Cone | | |
SECTION TOTALS | S 282,015.55] S 329,431.46]| S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 282,015.55] S 329,431.406] S
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PAGE : 055 -1
VENDOR RANKING

CALL ORDER : 055 CONTRACT ID : 20050325055 COUNTIES : ELMORE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-2600(206)

for constructing the Resurfacing and Traffic Stripe on
C.R.#143 from C.R.#4 to S.R.#229 south of Tallassee. Length
3.668 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 284,219.00 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 305,299.55 107.4170%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 314,238.00 110.5619%
4 05024 EAST RIVER CONSTRUCTION COMPANY, INC. $ 334,999.20 117.8666%
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TABULATION OF BIDS

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) |

CALL ORDER : 055 CONTRACT ID : 20050325055 COUNTIES : ELMORE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 06
| ( 1 ) 01023 | ( 2 ) 01087 | ( 3 ) 23024
|ASPHALT CONTRACTORS, INC. | APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 2551.000 GAL | 1.00000 2551.00] 1.25000 3188.75] 0.95000 2423.45
Tack Coat | \ |
0020 408A051 627.000 SQYD] 6.50000 4075.50] 6.50000 4075.50] 7.50000 4702.50
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0030 429A200 3507.000 TON | 38.50000 135019.50] 45.85000 160795.95] 46.75000 163952.25
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0040 429A206 1276.000 TON | 48.50000 61886.00| 46.25000 59015.00 | 32.00000 40832.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0050 429B205 100.000 TON | 75.00000 7500.00]| 49.50000 4950.00 | 75.00000 7500.00
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0060 429C210 109.000 TON | 56.00000 6104.00| 139.30000 15183.70] 95.00000 10355.00
Improved Bituminous Concrete Base Layer | \ |
Widening, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0070 430B043 479.000 TON | 29.50000 14130.50] 31.35000 15016.65] 35.00000 16765.00
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0080 600A000 LUMP | 16450.00000 16450.00| 6500.00000 6500.00 | 30000.00000 30000.00
Mobilization | \
0090 701A031 8.000 MILE] 1165.00000 9320.00| 1165.00000 9320.00 | 1187.58000 9500.64
\ I
\ |
0100 701A035 5.000 MILE]| 1325.00000 6625.00| 1325.00000 6625.00 | 1350.68000 6753.40
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0110 701A045 3.000 MILE]| 850.00000 2550.00/ 850.00000 2550.00] 866.47000 2599.41
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0120 701C000 6.000 MILE] 550.00000 3300.00] 550.00000 3300.00] 560.66000 3363.96
\ |

Broken Temporary Traffic Stripe |
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TABULATION OF BIDS

DATE : 03/28/05
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CALL ORDER : 055 CONTRACT ID 20050325055 COUNTIES ELMORE
LETTING DATE 03/25/05 10:00 AM DIVISION : 06
| ( ) 01023 | ( 2 ) 01087 | ( 3 ) 23024

|ASPHALT CONTRACTORS, INC.

LINE NO / ITEM CODE / ALT |

| APAC-SOUTHEAST,

AMOUNT |

|[WIREGRASS CONSTRUCTION COMPANY,

UNIT PRICE AMOUNT
632.02000 7584.24
10.19000 611.40
5.10000 545.70
5.10000 1856.40
8.05000 1392.65
3500.00000 3500.00

$ 314,238.00

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE
—————————————————————————————————————————— B T T e
0130 701cC001 12.000 MILE] 620.00000 7440.00] 620.00000 7440
Solid Temporary Traffic Stripe |
0140 703A002 60.000 SQFT| 10.00000 600.00| 10.00000 600
Traffic Control Markings, Class 2, Type | \
A I
0150 705A032 107.000 EACH| 5.00000 535.00] 5.00000 535.
Pavement Markers, Class A-H, Type 1-B | |
0160 705A037 364.000 EACH| 5.00000 1820.00] 5.00000 1820.
Pavement Markers, Class A-H, Type 2-D | |
0170 740B00O 173.000 SQFT| 12.50000 2162.50| 8.00000 1384.
Construction Signs | \
0180 7400000 1.000 EACH] 2150.00000 2150.00] 3000.00000 3000.
Pilot Car | |
SECTION TOTALS | S 284,219.00] S 305,299.
__________________________________________ + _________________________+____________________________
CONTRACT TOTALS | $ 284,219.00| $ 305,299.

$ 314,238.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
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TABULATION OF BIDS
CALL ORDER 055 CONTRACT 1ID 20050325055 COUNTIES ELMORE
LETTING DATE 03/25/05 10:00 AM DIVISION 06
[( 4 ) 05024 I ( ) I ( )
|EAST RIVER CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 2551.000 GAL | 1.50000 3826.50] |
Tack Coat | \ |
0020 408A051 627.000 SQYD] 10.00000 6270.00| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0030 429A200 3507.000 TON | 46.00000 161322.00] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0040 429A206 1276.000 TON | 51.00000 65076.00 | |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | | |
0050 429B205 100.000 TON | 80.00000 8000.00| |
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0060 429C210 109.000 TON | 80.00000 8720.00| |
Improved Bituminous Concrete Base Layer | \ |
Widening, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | \ |
0070 430B043 479.000 TON | 24.00000 11496.00| |
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0080 600A000 LUMP | 30000.00000 30000.00| |
Mobilization | |
0090 701A031 8.000 MILE] 1500.00000 12000.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0100 701A035 5.000 MILE]| 1700.00000 8500.00]| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0110 701A045 3.000 MILE] 1200.00000 3600.00| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0120 701C000 6.000 MILE] 400.00000 2400.00| |
\ |

Broken Temporary Traffic Stripe |
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TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20050325055 COUNTIES ELMORE
LETTING DATE 03/25/05 10:00 AM DIVISION 06
I ( 4 ) 05024 | ( ) I ( )
|EAST RIVER CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0130 701C001 12.000 MILE] 500.00000 6000.00] |
Solid Temporary Traffic Stripe | | |
0140 703A002 60.000 SQFT| 3.00000 180.00| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0150 705A032 107.000 EACH] 5.30000 567.10| |
Pavement Markers, Class A-H, Type 1-B | | |
0160 705A037 364.000 EACH| 5.40000 1965.60] |
Pavement Markers, Class A-H, Type 2-D | | |
0170 740B00O0 173.000 SQFT| 12.00000 2076.00| |
Construction Signs | | |
0180 7400000 1.000 EACH] 3000.00000 3000.00| |
Pilot Car | | |
SECTION TOTALS | $ 334,999.20]| 0.00] S 0.00
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 334,999.20] 0.00] S
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VENDOR RANKING

CALL ORDER : 056 CONTRACT ID : 20050325056 COUNTIES : JACKSON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3600(209)

for constructing the Resurfacing and Traffic Stripe on
C.R.#42 from 0.644 miles north of C.R.#33 in Hollywood to
C.R.#242. Length 5.077 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 359,459.75 100.0000%

2 23009 WHITAKER CONTRACTING CORPORATION $ 372,598.00 103.6550%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 056 -2
TABULATION OF BIDS
CALL ORDER 056 CONTRACT 1ID 20050325056 COUNTIES JACKSON
LETTING DATE 03/25/05 10:00 AM DIVISION : 01
| ( 1 ) 10011 | ( 2 ) 23009 | ( )
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 2000.000 GAL | 1.45000 2900.00| 1.50000 3000.00]
Tack Coat | ‘ |
0020 429201 4645.000 TON | 45.95000 213437.75] 48.20000 223889.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0030 429B207 500.000 TON | 45.10000 22550.00]| 48.20000 24100.00|
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0040 429C203 500.000 TON | 65.00000 32500.00] 52.50000 26250.00 |
Improved Bituminous Concrete Base Layer | \ |
Patching, 3/4" Maximum Aggregate Size | | |
Mix, ESAL Range A | \ I
0050 430B014 1700.000 TON | 17.10000 29070.00| 17.50000 29750.00 |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0060 600A000 LUMP | 9500.00000 9500.00| 16000.00000 16000.00]
Mobilization | |
0070 650A000 500.000 CUYD]| 18.00000 9000.00| 17.50000 8750.00|
Topsoil | \ |
0080 701A031 10.000 MILE| 1200.00000 12000.00| 1175.00000 11750.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0090 701A035 10.000 MILE| 1300.00000 13000.00| 1380.00000 13800.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0100 701C001 11.000 MILE| 600.00000 6600.00| 680.00000 7480.00|
Solid Temporary Traffic Stripe | | |
0110 703A002 188.000 SQFT| 4.00000 752.00] 5.00000 940.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0120 703B002 124.000 SQFT| 5.00000 620.00] 5.00000 620.00]
Traffic Control Legends, Class 2, Type | \ |
0130 705A037 670.000 EACH] 6.00000 4020.00]| 5.00000 3350.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0140 740B00O 214.000 SQFT| 15.00000 3210.00] 8.50000 1819.00]
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 056 -3
TABULATION OF BIDS
CALL ORDER : 056 CONTRACT ID 20050325056 COUNTIES JACKSON
LETTING DATE 03/25/05 10:00 AM DIVISION : 01
| ( 1 ) 10011 | ( ) 23009 | )
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 740E000 100.000 EACH| 2.00000 200.00| 10.00000 1000.00|
Cones (36 Inches High) | | |
0160 740M001 100.000 EACH| 1.00000 100.00] 1.00000 100.00]
Ballast For Cone | | |
SECTION TOTALS | S 359,459.75] S 372,598.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 359,459.75] S 372,598.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 057 -1
VENDOR RANKING

CALL ORDER : 057 CONTRACT ID : 20050325057 COUNTIES : ST. CLAIR
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-5818(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#35 from S.R.#53 (U.S.#231) to the Etowah County line.
Length 6.770 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 872,750.08 100.0000%

2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 945,151.00 108.2957%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 057 -2
TABULATION OF BIDS
CALL ORDER 057 CONTRACT 1ID 20050325057 COUNTIES ST. CLAIR
LETTING DATE 03/25/05 10:00 AM DIVISION : 03
| ( 1 ) 07002 | ( 2 ) 13022 |
| GOOD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 305A000 5400.000 CUYD] 11.39000 61506.00 | 12.00000 64800.00 |
Borrow, Section 210, For Miscellaneous | | |
Use I \ |
0020 405A000 5600.000 GAL | 1.15000 6440.00| 2.00000 11200.00]
Tack Coat | ‘ |
0030 429A201 7850.000 TON | 39.78000 312273.00] 44.00000 345400.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0040 429B208 10400.000 TON | 36.70000 381680.00] 41.25000 429000.00
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0050 600A000 LUMP | 49401.00000 49401.00| 40000.00000 40000.00 |
Mobilization | |
0060 701A031 14.000 MILE| 1186.75000 16614.50| 1250.00000 17500.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0070 701A035 8.000 MILE] 1388.75000 11110.00] 1400.00000 11200.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0080 701A045 5.000 MILE] 883.75000 4418.75]| 650.00000 3250.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0090 701C000 10.000 MILE| 585.80000 5858.00| 400.00000 4000.00]
Broken Temporary Traffic Stripe | \ |
0100 701C001 16.000 MILE| 686.80000 10988.80| 450.00000 7200.00|
Solid Temporary Traffic Stripe | \ |
0110 703A002 140.000 SQFT| 5.05000 707.00]| 2.00000 280.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0120 705A032 380.000 EACH]| 5.56000 2112.80] 4.50000 1710.00]
Pavement Markers, Class A-H, Type 1-B | | |
0130 705A037 360.000 EACH] 5.56000 2001.60] 4.50000 1620.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0140 740B00O 227.000 SQFT| 7.69000 1745.63]| 13.00000 2951.00]
\ |

Construction Signs |



CALL ORDER : 057
LETTING DATE : 03/25/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20050325057

03

COUNTIES : ST.

CLAIR

DATE : 03/28/05
PAGE : 057 -3

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 740E000 50.000 EACH
Cones (36 Inches High)

0160 7400000 1.000 EACH
Pilot Car

SECTION TOTALS

1 ) 07002

(
GOOD HOPE CONTRACTING CO.,

1.00000

5843.00000

UNIT PRICE

AMOUNT

____________________________ N A S R e Y e o A e e A A N A A e e e e e e e

$

| ( 2 ) 13022 |
|[MCCARTNEY CONSTRUCTION CO., |

AMOUNT} UNIT PRICE AMOUNT:
50.00] 2.00000 100.00]
5843.00} 4940.00000 4940.00:
872,750.08} S 945,151.00:
872,750.08] $ 945,151.00]

$




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 060 -1
VENDOR RANKING

CALL ORDER : 060 CONTRACT ID : 20050325060 COUNTIES : CRENSHAW
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
CONTRACT TIME : 55 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-021-009-002

for constructing the Resurfacing and Traffic Stripe on
S.R.#9 (U.S.#331) from C.R.#50 at Fullers Crossroads to M.P.
70.979 near Highland Home. Length 8.057 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,497,619.59 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 1,639,160.03 109.4510%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 060 -2
TABULATION OF BIDS

CALL ORDER : 060 CONTRACT ID : 20050325060 COUNTIES : CRENSHAW
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 9.000 EACH] 300.00000 2700.00] 215.00000 1935.00]
Mailbox Reset, Single | \ |
0020 210D021 2364.000 CUYD| 16.50000 39006.00 | 9.00000 21276.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0030 212A000 851.000 STA | 19.75000 16807.25]| 53.50000 45528.50]
Machine Grading Shoulders | | |
0040 401B108 113461.000 SQYD| 0.79000 89634.19| 0.80000 90768.80 |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0050 405A000 15711.000 GAL | 0.50000 7855.50] 1.00000 15711.00]|
Tack Coat | \ |
0060 410H000 1.000 EACH] 5000.00000 5000.00] 31900.00000 31900.00]
Material Remixing Device | \ |
0070 424A361 12962.000 TON | 38.50000 499037.00] 43.85000 568383.70|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 14299.000 TON | 46.15000 659898.85] 47.25000 675627.75]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 428C000 85096.000 LF | 0.09000 7658.64 | 0.18000 15317.28|
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0100 600A000 LUMP | 19000.00000 19000.00| 24885.00000 24885.00]
Mobilization | |
0110 652A100 12.000 ACRE| 426.63000 5119.56| 420.00000 5040.00]
Seeding | \ |
0120 656A010 12.000 ACRE| 406.32000 4875.84 | 400.00000 4800.00]
Mulching | | |
0130 665F000 100.000 EACH] 8.13000 813.00] 8.00000 800.00]
Hay Bales | | |
0140 665J000 1500.000 LF | 2.79000 4185.00] 2.75000 4125.00]
Silt Fence, Type A | \ |
0150 6650001 1500.000 LF | 0.10000 150.00] 0.10000 150.00]
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/28/05
PAGE : 060 -3

CALL ORDER : 060 CONTRACT 1ID 20050325060 COUNTIES CRENSHAW
LETTING DATE : 03/25/05 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 666A001 12.000 ACRE| 10.16000 121.92] 10.00000 120.00]
Pest Control Treatment | \ |
0170 680A000 LUMP | 5000.00000 5000.00| 1000.00000 1000.00]
Engineering Controls | \ |
0180 701A028 17.000 MILE| 1650.66000 28061.22| 1625.00000 27625.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A046 6.000 MILE] 1066.58000 6399.48| 1050.00000 6300.00 |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0200 701A048 8.000 MILE| 1863.98000 14911.84| 1835.00000 14680.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701C000 18.000 MILE| 507.90000 9142.20| 500.00000 9000.00 |
Broken Temporary Traffic Stripe | | |
0220 701C001 72.000 MILE| 589.16000 42419.52| 580.00000 41760.00 |
Solid Temporary Traffic Stripe | \ |
0230 701D007 1.000 MILE] 1777.64000 1777.64| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Paint) | | |
0240 701D008 1.000 MILE] 1777.64000 1777.64| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | | |
0250 701D014 1.000 MILE] 1523.69000 1523.69]| 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0260 701D015 1.000 MILE] 1523.69000 1523.69]| 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | | |
0270 703A002 734.000 SQFT| 2.54000 1864.36]| 2.50000 1835.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0280 703D001 584.000 SQFT| 1.52000 887.68]| 1.50000 876.00]
Temporary Traffic Control Markings | \ |
0290 705A030 26.000 EACH] 5.08000 132.08] 5.00000 130.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0300 705A032 180.000 EACH] 5.08000 914.40] 5.00000 900.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0310 705A037 687.000 EACH] 5.08000 3489.96| 5.00000 3435.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0320 740B00O 1522.000 SQFT| 8.02000 12206.44| 8.00000 12176.00]
Construction Signs | \ |
0330 740E000 150.000 EACH] 1.00000 150.00] 6.50000 975.00]
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 060 -4
TABULATION OF BIDS

CALL ORDER : 060 CONTRACT ID : 20050325060 COUNTIES : CRENSHAW
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 740M001 150.000 EACH| 0.50000 75.00] 4.00000 600.00|
Ballast For Cone | | |
0350 7400000 1.000 EACH] 3500.00000 3500.00| 5000.00000 5000.00]
Pilot Car | | |
SECTION TOTALS $ 1,497,619.59| $ 1,639,160.03] S 0.00

$ 1,497,619.59| $ 1,639,160.03] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 065 -1
VENDOR RANKING

CALL ORDER : 065 CONTRACT ID : 20050325065 COUNTIES : FAYETTE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 05
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-305-291-102-501

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#102 from S.R.#13 at Fowlers Crossroads to the Walker
County line. Length 8.159 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,561,810.99 100.0000%

2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,610,993.17 103.1490%



Superpave Bituminous Concrete Wearing

Surface Layer, Widening, 3/4" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 065 -2
TABULATION OF BIDS
CALL ORDER 065 CONTRACT 1ID 20050325065 COUNTIES FAYETTE
LETTING DATE 03/25/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 04013 | ( )
|S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 1.000 EACH] 200.00000 200.00| 269.39000 269.39]
Mailbox Reset, Single | | |
0020 210D021 3129.000 CUYD] 9.00000 28161.00| 16.22000 50752.38]|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | \ |
0030 212A000 862.000 STA | 6.00000 5172.00] 9.16000 7895.92
Machine Grading Shoulders | | |
0040 305B060 1800.000 TON | 18.50000 33300.00] 18.49000 33282.00|
Crushed Aggregate, Section 825, 1" Down | | |
0050 401B100 114879.000 SQYD| 1.23000 141301.17] 1.11000 127515.69|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0060 405A000 4425.000 GAL | 1.15000 5088.75| 1.27000 5619.75]
Tack Coat | \ |
0070 408A051 114879.000 SQYD] 1.15000 132110.85] 0.89000 102242.31|
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0080 410C000 1.000 EACH] 4000.00000 4000.00] 4751.35000 4751.35]
Contractor Retained Profilograph | \ |
0090 410H000 1.000 EACH] 30000.00000 30000.00| 31840.99000 31840.99|
Material Remixing Device | \ |
0100 424A360 5781.000 TON | 46.82000 270666.42 | 50.02000 289165.62|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0110 424A361 2177.000 TON | 45.27000 98552.79| 46.02000 100185.54 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0120 424A366 853.000 TON | 53.52000 45652.56| 57.91000 49397.23]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424A370 500.000 TON | 63.50000 31750.00 | 66.49000 33245.00|
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 065 -3
TABULATION OF BIDS
CALL ORDER 065 CONTRACT 1ID 20050325065 COUNTIES FAYETTE
LETTING DATE 03/25/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 04013 | ( )
|S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 424B651 11062.000 TON | 44.50000 492259.00| 44.29000 489935.98|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0150 424B654 500.000 TON | 65.00000 32500.00] 76.34000 38170.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 600A000 LUMP | 45000.00000 45000.00| 22017.06000 22017.06|
Mobilization | \
0170 651B00O 16.000 TON | 32.45000 519.20| 56.40000 902.40]
Agricultural Limestone | \ |
0180 651C000 6.000 TON | 217.80000 1306.80]| 563.96000 3383.76]
8-8-8 Commercial Fertilizer | \ |
0190 652A100 8.000 ACRE] 575.00000 4600.00| 724.44000 5795.52
Seeding | | |
0200 656A010 8.000 ACRE] 575.00000 4600.00| 724.45000 5795.60|
Mulching | \ |
0210 659A001 38293.000 SQYD| 0.90000 34463.70 | 1.13000 43271.09]
Erosion Control Netting, Class B | | |
0220 665F000 816.000 EACH] 6.50000 5304.00] 8.15000 6650.40 |
Hay Bales | \ |
0230 665J000 8160.000 LF | 2.95000 24072.00] 3.70000 30192.00]|
Silt Fence, Type A | \ |
0240 6650001 8160.000 LF | 0.50000 4080.00| 0.63000 5140.80]
Silt Fence Removal | \ |
0250 701A028 17.000 MILE| 1650.00000 28050.00] 2089.84000 35527.28|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0260 701A046 6.000 MILE] 1050.00000 6300.00| 1329.90000 7979.40]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0270 701A048 9.000 MILE] 1850.00000 16650.00| 2343.16000 21088.44|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0280 701C000 12.000 MILE| 550.00000 6600.00| 696.61000 8359.32]
Broken Temporary Traffic Stripe | \ |
0290 701C001 18.000 MILE| 650.00000 11700.00| 823.27000 14818.86]
\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 065 -4
TABULATION OF BIDS
CALL ORDER 065 CONTRACT ID 20050325065 COUNTIES FAYETTE
LETTING DATE 03/25/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 04013 | ( )
|S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0300 703A002 532.000 SQFT| 2.50000 1330.00]| 3.17000 1686.44|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0310 703D001 1064.000 SQFT| 1.50000 1596.00] 1.90000 2021.60]|
Temporary Traffic Control Markings | | |
0320 705A032 363.000 EACH| 5.50000 1996.50| 6.97000 2530.11]
Pavement Markers, Class A-H, Type 1-B | | |
0330 705A037 934.000 EACH| 5.50000 5137.00| 6.97000 6509.98|
Pavement Markers, Class A-H, Type 2-D | | |
0340 740B00O0 385.000 SQFT| 7.25000 2791.25] 9.67000 3722.95]|
Construction Signs | | |
0350 7400000 1.000 EACH] 5000.00000 5000.00| 19331.01000 19331.01]
Pilot Car | | |
SECTION TOTALS | $ 1,561,810.99| $ 1,610,993.17]| S 0.00
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 1,561,810.99] $ 1,610,993.17] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 066 -1

VENDOR RANKING

CALL ORDER : 066 CONTRACT ID : 20050325066 COUNTIES : HOUSTON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) 99-307-351-053-501

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#53 (U.S.#231 Business) from S.R.#1 (U.S.#431
Business) to S.R.#210 (U.S.#84) in Dothan. Length 1.879 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 654,979.35 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 719,699.29 109.8812%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 066 -2
TABULATION OF BIDS
CALL ORDER 066 CONTRACT 1ID 20050325066 COUNTIES HOUSTON
LETTING DATE 03/25/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 3.000 EACH]| 100.00000 300.00] 125.00000 375.00]
Mailbox Reset, Single | \ |
0020 209A001 1.000 EACH] 110.00000 110.00] 175.00000 175.00]
Mailbox Reset, Double | | |
0030 405A000 9233.000 GAL | 0.50000 4616.50]| 0.50000 4616.50]
Tack Coat | ‘ |
0040 408A052 92331.000 SQYD] 0.97000 89561.07| 0.95000 87714.45]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 424A361 7618.000 TON | 51.84000 394917.12| 56.25000 428512.50]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424A366 200.000 TON | 62.35000 12470.00| 55.00000 11000.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 600A000 LUMP | 36000.00000 36000.00| 69500.00000 69500.00 |
Mobilization | |
0080 680A000 LUMP | 1500.00000 1500.00] 4500.00000 4500.00]
Engineering Controls | \ |
0090 701A028 6.000 MILE] 1625.00000 9750.00| 1625.00000 9750.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0100 701A041 6.000 MILE] 1050.00000 6300.00| 1050.00000 6300.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0110 701A046 2.000 MILE| 1050.00000 2100.00| 1050.00000 2100.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0120 701A048 3.000 MILE] 1830.00000 5490.00] 1830.00000 5490.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0130 701B00S 2082.000 LF | 0.85000 1769.70| 0.85000 1769.70]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0140 701C000 22.000 MILE] 550.00000 12100.00| 550.00000 12100.00]
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 066 -3
TABULATION OF BIDS
CALL ORDER 066 CONTRACT 1ID 20050325066 COUNTIES HOUSTON
LETTING DATE 03/25/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701C001 27.000 MILE] 650.00000 17550.00| 650.00000 17550.00]
Solid Temporary Traffic Stripe | \ |
0160 701D007 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]
Solid Traffic Stripe Removed (Paint) | | |
0170 701D008 1.000 MILE] 1750.00000 1750.00]| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | \ |
0180 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0190 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0200 703A002 6893.000 SQFT| 2.50000 17232.50| 2.50000 17232.50|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 1688.000 SQFT| 3.50000 5908.00| 3.50000 5908.00|
Traffic Control Legends, Class 2, Type | | |
0220 703D001 4957.000 SQFT| 1.50000 7435.50] 1.50000 7435.50]
Temporary Traffic Control Markings | \ |
0230 703E001 545.000 SQFT| 1.50000 817.50]| 1.50000 817.50]
Temporary Traffic Control Legends | \ |
0240 705A030 316.000 EACH| 5.00000 1580.00]| 5.00000 1580.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0250 705A032 615.000 EACH] 5.00000 3075.00] 5.00000 3075.00]
Pavement Markers, Class A-H, Type 1-B | | |
0260 705A037 174.000 EACH] 5.00000 870.00| 5.00000 870.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0270 705A038 266.000 EACH| 5.00000 1330.00] 5.00000 1330.00]
Pavement Markers, Class A-H, Type 2-E | | |
0280 740B00O 793.000 SQFT| 7.90000 6264.70| 7.88000 6248.84 |
Construction Signs | | |
0290 740C000 32.000 SQFT| 8.42000 269.44| 8.40000 268.80]
Special Construction Signs | \ |
0300 740E000 300.000 EACH| 13.42000 4026.00| 10.00000 3000.00]
Cones (36 Inches High) | | |
0310 740M001 300.000 EACH]| 8.70000 2610.00| 5.00000 1500.00]
Ballast For Cone | \ |
0320 741cC010 2.000 EACH| 1263.16000 2526.32| 1240.00000 2480.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | S 654,979.35] $ 719,699.29| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 654,979.35] S 719,699.29] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 067
VENDOR RANKING
CALL ORDER : 067 CONTRACT ID : 20050325067 COUNTIES : COFFEE DALE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07 HENRY
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) : 99-307-162-125-501
for constructing the Resurfacing (Macro-Surfacing) and 99-307-234-134-501
Traffic Stripe on S.R.#125 from S.R.#167 to the Pike county 99-307-341-134-501
line and on S.R.#134 from C.R.#67 in Midland City to the
west city limit of Headland. Length 13.121 mi.

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID

1 23018 CHARLES E. WATTS, INC. $ 673,744.50 100.0000%

-1



Traffic Control Markings, Class 2, Type |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 067 -2
TABULATION OF BIDS
CALL ORDER : 067 CONTRACT ID 20050325067 COUNTIES COFFEE DALE
LETTING DATE 03/25/05 10:00 AM DIVISION : 07 HENRY
| ( 1 ) 23018 | ( 2 ) 23024 | ( )
|CHARLES E. WATTS, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 9.000 EACH] 400.00000 3600.00] |
Mailbox Reset, Single | \ |
0020 2092001 1.000 EACH] 550.00000 550.00] |
Mailbox Reset, Double | | |
0030 404G000 186425.000 SQYD| 2.14000 398949.50| |
Pavement Surfacing Macro-Surfacing | \
0040 600A000 LUMP | 61000.00000 61000.00 | |
Mobilization | \
0050 680A000 LUMP | 2000.00000 2000.00] |
Engineering Controls | | |
0060 701A028 28.000 MILE| 1950.00000 54600.00 | |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | \ |
0070 701A046 11.000 MILE] 1500.00000 16500.00 | |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0080 701A048 11.000 MILE] 2225.00000 24475.00 | |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0090 701B00S 342.000 LF | 1.75000 598.50| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0100 701cC000 11.000 MILE| 700.00000 7700.00| |
Broken Temporary Traffic Stripe | \ |
0110 701C001 37.000 MILE] 800.00000 29600.00| |
Solid Temporary Traffic Stripe | | |
0120 701D007 3.000 MILE] 1875.00000 5625.00| |
Solid Traffic Stripe Removed (Paint) | \ |
0130 701D008 3.000 MILE] 1900.00000 5700.00] |
Solid Traffic Stripe Removed (Plastic) | | |
0140 701D014 3.000 MILE] 1750.00000 5250.00] |
Broken Traffic Stripe Removed (Paint) | \ |
0150 701D015 3.000 MILE] 1800.00000 5400.00] |
Broken Traffic Stripe Removed (Plastic) | | |
0160 703A002 1079.000 SQFT| 4.00000 4316.00] |
\ I
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 067 -3
TABULATION OF BIDS

CALL ORDER : 067 CONTRACT ID : 20050325067 COUNTIES : COFFEE DALE
LETTING DATE : 03/25/05 10:00 AM DIVISION : 07 HENRY
| ( 1 ) 23018 | ( 2 ) 23024 | ( )
|CHARLES E. WATTS, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 703B002 114.000 SQFT| 4.75000 541.50] |
Traffic Control Legends, Class 2, Type | \ |
0180 703D001 117.000 SQFT| 3.00000 351.00] |
Temporary Traffic Control Markings | \ |
0190 703E001 69.000 SQFT| 3.00000 207.00| |
Temporary Traffic Control Legends | \ |
0200 705A030 12.000 EACH| 9.00000 108.00] |
Pavement Markers, Class A-H, Type 2-C | \ |
0210 705A032 852.000 EACH] 8.00000 6816.00| |
Pavement Markers, Class A-H, Type 1-B | \ |
0220 705A037 1113.000 EACH] 8.00000 8904.00| |
Pavement Markers, Class A-H, Type 2-D | | |
0230 705A038 216.000 EACH| 8.00000 1728.00]| |
Pavement Markers, Class A-H, Type 2-E | \ |
0240 740B00O 1330.000 SQFT| 12.50000 16625.00 | |
Construction Signs | \ |
0250 740E000 200.000 EACH| 7.00000 1400.00]| |
Cones (36 Inches High) | | |
0260 740M001 200.000 EACH] 1.00000 200.00| |
Ballast For Cone | \ |
0270 7400000 2.000 EACH| 5500.00000 11000.00| |
Pilot Car | \ |
SECTION TOTALS | S 673,744.50] $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 673,744.50] S 719,699.29] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 068 -1
VENDOR RANKING

CALL ORDER : 068 CONTRACT ID : 20050325068 COUNTIES : JEFFERSON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-403-371-000-510

for the Maintenance Roadside Mowing along I-20, I-59, I-65 &
I-459 at various locations as indicated on the plans.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23078 J. WEST, INC. $ 356,039.99 100.0000%
2 02040 BENTLEY TURF AND LANDSCAPE, INC. $ 372,144.00 104.5231%
3 03062 COOK CONTRACTORS, INC. $ 401,536.00 112.7783%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 068 -2
TABULATION OF BIDS

CALL ORDER : 068 CONTRACT ID : 20050325068 COUNTIES : JEFFERSON
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03
| ( 1 ) 23078 | ( 2 ) 02040 | ( 3 ) 03062
|J. WEST, INC. |BENTLEY TURF AND LANDSCAPE, |COOK CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
SECTION 0001 Total
I \
0010 655A009 3.000 CYCL| 118509.33000 355527.99| 122000.00000 366000.00 132480.00000 397440.00

Maintenance Roadside Mowing |
(Approximately 2760 Acres) |

0020 740B00O0 512.000 SQFT| 1.00000 512.00| 12.00000 6144.00 8.00000 4096.00
Construction Signs | \
SECTION TOTALS |
__________________________________________ +____________________________+____________________________ ——— e — — — e ———— . —— — — ————
|

|
|
|
|
|
|
$ 356,039.99] $ 372,144.00| $ 401,536.00
+
|

CONTRACT TOTALS $ 356,039.99] $ 372,144.00 $ 401,536.00




03/28/05
069 -1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE
PAGE
VENDOR RANKING
CALL ORDER : 069 CONTRACT ID : 20050325069 COUNTIES : SHELBY
LETTING DATE : 03/25/05 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-403-595-000-511
for the Maintenance Roadside Mowing along I-65 and S.R.#38
(U.S.#280) at sites as indicated on the plans.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02040 BENTLEY TURF AND LANDSCAPE, INC. S 84,072.00 100.0000%
2 03062 COOK CONTRACTORS, INC. S 90,120.20 107.1941%
3 23078 J. WEST, INC. S 103,919.98 123.6083%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 069 -2
TABULATION OF BIDS
CALL ORDER 069 CONTRACT ID 20050325069 COUNTIES SHELBY
LETTING DATE 03/25/05 10:00 AM DIVISION 03
| ( 1 ) 02040 | ( 2 ) 03062 | ( 3 ) 23078
|BENTLEY TURF AND LANDSCAPE, |COOK CONTRACTORS, INC. |J. WEST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 3.000 CYCL| 27000.00000 81000.00| 29357.40000 88072.20]| 34554.66000 103663.98
Maintenance Roadside Mowing | \ |
(Approximately 866 Acres) | \ |
0020 740B00O0 256.000 SQFT| 12.00000 3072.00| 8.00000 2048.00] 1.00000 256.00
Construction Signs | \ |
SECTION TOTALS | $ 84,072.00] S 90,120.20] $ 103,919.98
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 84,072.00] S 90,120.20] S 103,919.98




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05

PAGE : 070 -1
VENDOR RANKING

CALL ORDER : 070 CONTRACT ID : 20050325070 COUNTIES : MARSHALL
LETTING DATE : 03/25/05 10:00 AM DIVISION : 01
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-801-484-240-401

for constructing the Widening, Resurfacing, Drainage and
Traffic Stripe on the entrance road to Guntersville State
Park including parking lots. Length 0.222 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 149,667.10 100.0000%

2 03094 CATOMA CONTRACTING, INC. $ 152,860.55 102.1337%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 03/28/05
PAGE : 070 -2
TABULATION OF BIDS

CALL ORDER : 070 CONTRACT ID : 20050325070 COUNTIES : MARSHALL
LETTING DATE : 03/25/05 10:00 AM DIVISION : 01

I ( 1 ) 23009
|[WHITAKER CONTRACTING CORPOR
LINE NO / ITEM CODE / ALT |

( 2 ) 03094
CATOMA CONTRACTING, INC.

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206E000 4.000 EACH] 500.00000 2000.00 | 100.00000 400.00|
Removing Headwalls | | |
0020 210A000 109.000 CUYD| 9.90000 1079.10] 8.50000 926.50]
Unclassified Excavation | \ |
0030 210D001 1015.000 CUYD]| 11.20000 11368.00] 12.50000 12687.50]
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0040 214A000 40.000 CUYD]| 15.00000 600.00| 20.00000 800.00]
Structure Excavation | \ |
0050 214B00O 17.000 CUYD]| 25.00000 425.00] 35.00000 595.00|
Foundation Backfill, Local | | |
0060 301A012 2338.000 SQYD| 4.75000 11105.50] 4.10000 9585.80]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 2162.000 SQYD| 1.25000 2702.50| 1.00000 2162.00]|
Bituminous Treatment A | \ |
0080 405A000 195.000 GAL | 1.50000 292.50| 1.00000 195.00]
Tack Coat | \ |
0090 424A340 427.000 TON | 48.85000 20858.95| 50.50000 21563.50|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0100 424B636 291.000 TON | 48.85000 14215.35] 54.75000 15932.25]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range A/B | \ I
0110 530A101 48.000 LF | 30.00000 1440.00] 30.00000 1440.00|
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0120 530A103 8.000 LF | 50.00000 400.00] 60.00000 480.00|
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0130 600A000 LUMP | 25000.00000 25000.00 | 20000.00000 20000.00|
Mobilization | |
0140 614A000 25.000 CUYD] 400.00000 10000.00] 175.00000 4375.00|
Slope Paving | \
0150 619A002 3.000 EACH] 750.00000 2250.00| 685.00000 2055.00]
\ |

18" Roadway Pipe End Treatment, Class 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 070 -3
TABULATION OF BIDS
CALL ORDER 070 CONTRACT ID 20050325070 COUNTIES MARSHALL
LETTING DATE 03/25/05 10:00 AM DIVISION : 01
| ( 1 ) 23009 | ( 2 ) 03094 | ( )
|WHITAKER CONTRACTING CORPOR |CATOMA CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0160 619A004 1.000 EACH]| 850.00000 850.00] 1500.00000 1500.00]
30" Roadway Pipe End Treatment, Class 1 | | |
0170 620A000 1.000 CUYD]| 1000.00000 1000.00] 300.00000 300.00|
Minor Structure Concrete | | |
0180 623B000 470.000 LF | 15.00000 7050.00] 12.50000 5875.00|
Concrete Curb, Type N | | |
0190 623B001 30.000 LF | 50.00000 1500.00] 18.75000 562.50|
Concrete Curb, Type N Special | | |
0200 650B000 49.000 CUYD]| 6.80000 333.20] 18.00000 882.00]
Topsoil From Stockpiles | | |
0210 652A100 1.000 ACRE] 500.00000 500.00] 500.00000 500.00]
Seeding | | |
0220 656A010 1.000 ACRE] 500.00000 500.00] 500.00000 500.00|
Mulching | \ |
0230 665J000 1557.000 LF | 2.50000 3892.50| 3.50000 5449.50|
Silt Fence, Type A | | |
0240 6650001 1557.000 LF | 1.00000 1557.00] 1.00000 1557.00|
Silt Fence Removal | | |
0250 6650001 120.000 LF | 8.80000 1056.00] 5.75000 690.00]
20 Inch Wattle | \ I
0260 666A001 1.000 ACRE] 100.00000 100.00] 500.00000 500.00|
Pest Control Treatment | | |
0270 680A000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00]
Engineering Controls | | |
0280 701A028 1.000 MILE] 1800.00000 1800.00] 4500.00000 4500.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0290 701A048 1.000 MILE] 1800.00000 1800.00] 4500.00000 4500.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0300 701B0O09 34.000 LF | 2.00000 68.00| 5.00000 170.00]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0310 703A002 1492.000 SQFT| 5.00000 7460.00| 5.00000 7460.00 |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0320 703B002 90.000 SQFT| 6.00000 540.00] 10.00000 900.00|
Traffic Control Legends, Class 2, Type | | |
0330 705A030 45.000 EACH]| 6.00000 270.00| 10.00000 450.00|
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 03/28/05
PAGE 070 -4
TABULATION OF BIDS
CALL ORDER 070 CONTRACT 1ID 20050325070 COUNTIES MARSHALL
LETTING DATE 03/25/05 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 03094 | ( )
|[WHITAKER CONTRACTING CORPOR |CATOMA CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 705A032 102.000 EACH] 6.00000 612.00] 10.00000 1020.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0350 705A037 16.000 EACH| 6.00000 96.00| 10.00000 160.00]
Pavement Markers, Class A-H, Type 2-D | | |
0360 705A038 25.000 EACH] 6.00000 150.00] 10.00000 250.00]
Pavement Markers, Class A-H, Type 2-E | \ |
0370 710A115 19.000 SQFT| 18.25000 346.75| 16.50000 313.50]
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
0380 710A126 33.000 SQFT| 18.25000 602.25] 16.50000 544.50|
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
0390 710B0O01 70.000 LF | 9.25000 647.50] 8.00000 560.00]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
0400 740B00O 474.000 SQFT| 8.50000 4029.00]| 13.50000 6399.00 |
Construction Signs | \ |
0410 740D00O 40.000 EACH| 50.00000 2000.00] 65.00000 2600.00]
Channelizing Drums | | |
0420 740E000 20.000 EACH] 10.00000 200.00| 11.00000 220.00]
Cones (36 Inches High) | | |
0430 740F002 5.000 EACH] 300.00000 1500.00] 190.00000 950.00]
Barricades, Type III | \ |
0440 7401005 2.000 EACH| 225.00000 450.00] 95.00000 190.00]
Warning Lights, Type B (Detachable Head | \ |
0450 740M001 20.000 EACH] 1.00000 20.00| 8.00000 160.00]
Ballast For Cone | | |
SECTION TOTALS | $ 149,667.10]| S 152,860.55] $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 149,667.10] $ 152,860.55] $




